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KLAMATH COMMUNITY COLLEGE  00 4100-1 
COSMETOLOGY CENTER  

Date:      Time:      
 
TO: 
 KLAMATH COMMUNITY COLLEGE       OWNER 
 

7390 SOUTH 6TH STREET ADDRESS 
 

KLAMATH FALLS, OREGON 97603 CITY/STATE 
 
 
FROM:         BIDDER 
 
        ADDRESS 
 

         CITY/STATE 
 

         TELEPHONE 
 

         FACSIMILE 
 

         EMAIL ADDRESS 
 
Operating as (strike out conditions that do not apply) an individual, a Limited Liability Company, a Corporation, 
organized and existing under the law of the State of    , or a Proprietorship, a Partnership, 
or Joint Venture consisting of            . 
 
BASE BID: 
 
1. Having become completely familiar with the local conditions and legal requirements affecting the cost of Work 

at the place where Work is to be executed, and having carefully examined the site conditions as they currently 
exist, and having carefully examined Bidding Documents prepared by BBT Architects, 1160 SW Simpson 
Ave., Ste. 200, Bend, OR. (541.382.5535). titled, 

 

Klamath Community College: Cosmetology Center 
 

together with any addenda to such Bidding Documents as listed hereinafter, the undersigned hereby 
proposes and agrees to provide all labor, materials, physical plant, equipment, transportation and other 
facilities and services as necessary and/or required to execute all of the Work described by the aforesaid 
Bidding Documents for the lump sum consideration: 
 
BASE BID:       Dollars ($                ). 
 
said amount being hereinafter referred to as the Base Bid. 

 
2. If notified of acceptance of this Bid and contract award within thirty (30) calendar days after receipt of bids, the 

undersigned agrees to deliver all bonds and proof of insurance coverage required by the Specifications and to 
execute a contract for the above-named project work and the above-stated consideration on the form 
required, within ten (10) calendar days of such notification. 

 
BID ALTERNATES: 
 
3. Bid Alternates for this project are as follows (reference Specification Section 01 2300 Alternates and Unit 

Prices for a complete description of all alternates):   
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A. ALTERNATE #1: North Landscape & Civil Scope 
❑ Add to the Base Bid 
❑ Deduct from the Base Bid 

 
 Lump Sum Amount  $    (      

           and 00/100 dollars. 

 
B. ALTERNATE #2: Solid Surface Countertops  

❑ Add to the Base Bid 
❑ Deduct from the Base Bid 

 
 Lump Sum Amount  $    (      

           and 00/100 dollars. 

 
C. ALTERNATE #3: Snow Melt System @ Front Entry   

❑ Add to the Base Bid 
❑ Deduct from the Base Bid 

 
 Lump Sum Amount  $    (      

           and 00/100 dollars. 

D. ALTERNATE #4: Irrigation System   
❑ Add to the Base Bid 
❑ Deduct from the Base Bid 

 
 Lump Sum Amount  $    (      

           and 00/100 dollars. 

E. ALTERNATE #5: Planting   
❑ Add to the Base Bid 
❑ Deduct from the Base Bid 

 
 Lump Sum Amount  $    (      

           and 00/100 dollars. 

 
UNIT PRICES:  
 
4. Provide unit cost pricing to add or deduct the following items  (See Section 01 2300 Alternates and Unit 

Prices for a complete description of the following Unit Price Items): 
 
 UNIT PRICES WILL NOT BE USED FOR THIS CONTRACT 
 
ADDENDA ACKNOWLEDGEMENT:  
 
5. The undersigned acknowledges receipt of the following addenda: (List by number and date appearing on 

addenda.) 
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Addendum No.  Date   Addendum No.   Date 

 __________  __________  __________  __________ 
 __________  __________  __________  __________ 

__________  __________  __________  __________ 
 
 
TIME OF COMPLETION: 
 
6. The undersigned agrees to substantially complete all Work under this Contract within the dates specified in 

the milestone date schedule, as set forth in the Owner-Contractor Agreement and the Supplementary 
Conditions Section. 

 
 
CHANGES IN WORK: 
 
7. The undersigned agrees that when changes in Work are ordered which involve extra cost over and above 

Contract Sum, and when such work, due to an emergency, is ordered to proceed on basis of cost-plus-fee, 
such shall be as required by the General Conditions and Supplementary Conditions. 

 
 

CERTIFICATION REGARDING LOBBYING: 
 
8. The undersigned agrees adhere to the conditions outlined in the attached Certification Regarding Lobbying 

form. 
 
 
BID SECURITY: 
 
9. Bid security in the amount of ten percent (10%) of the Base Bid plus any additive alternates is attached.  

Failure to submit such security shall result in the Bid being considered non-responsive.  
 
10. The undersigned further agrees to execute the formal Contract within ten (10) days from date of Owner’s 

Notice of Intent to Award, and in case the undersigned fails or neglects to appear within the specified time to 
execute the Contract, and the undersigned is considered having abandoned the Contract by the Owner, the 
bid security accompanying this Bid will be forfeited to the Owner by reason of such failure on the part of the 
undersigned.  

 
11. The undersigned further agrees that the bid security may be retained by the Owner and that said bid security 

shall remain with the Owner until the Contract has been signed and Performance Bond in a form acceptable 
to the Owner has been made and delivered to the Owner. 

 
12. The undersigned has checked all of the above figures, and understands that Owner will not be responsible for 

any errors or omissions on part of undersigned in preparing this Bid. 
 
13. In submitting this Bid, it is understood by the Bidder that the Bid is a “firm offer,” irrevocable, valid and binding, 

and may not be withdrawn for a period of thirty (30) days from time of opening. 
 
14. The undersigned hereby acknowledges that he has read and understands the Drawings, Specifications, 

Addenda and all other Contract Documents pertaining to this Project.  The undersigned certifies that the 
Contract Documents are, in his opinion, adequate, feasible and complete for performing the Work and 
constructing the Work in a sound and suitable manner for the use specified and intended by the Contract 
Documents.  The undersigned further certifies that he has, or has available, the equipment, personnel, 
materials, facilities and technical and financial ability necessary to complete the Work in accordance with the 
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Contract Documents and within the time specified therein.  The Bidder certifies that he has made allowances 
for normal inclement weather indigenous to the Project site. 

 
15. The following information is provided pursuant to the Contract Documents: 
 

(1) Legal Name of Firm:          
 

a. If Firm is a corporation or limited liability company, state of incorporation or organization: 
    . 

 
 
 
 

 
b. If Firm is a partnership, state names of partners: 

 
  _____________________________________________________________ 
 
  _____________________________________________________________ 
 
 

c. If Firm is an individual using a trade name, state name of individual: 
 
  _____________________________________________________________ 
  

(2) Construction Contractors Board Registration Number:   
 
(3) Signature of person or persons legally authorized to bind Bidder to a Contract.  A Bid submitted by an 

agent shall have a current Power of Attorney attached certifying the agent's authority to bind the 
Bidder. 

 
a. Signature:           
 
b.  Name (type):          

 
c.  Title:         (Corporate Seal) 

 
d. Address:           
 

16. The names and addresses of other persons interested as principals in this Bid are as follows: 
 
 _____________________________________________________________ 
 
 _____________________________________________________________ 
 
 _____________________________________________________________ 
 
17. The undersigned declares that the person or persons signing this Bid is/are fully authorized to sign on behalf 

of the firm listed and to fully bind the firm listed to all the Bid's conditions and provisions thereof. 
 
18. It is agreed that no person or persons or company other than the firm listed below or as otherwise indicated 

has any interest whatsoever in this Bid or the Contract that may be entered into as a result of the Bid and that 
in all respects the Bid is legal and firm, submitted in good faith without collusion or fraud. 

 



SECTION 00 4100  00 4100-5 
BID FORM 

 

 
KLAMATH COMMUNITY COLLEGE  00 4100-5 
COSMETOLOGY CENTER  

19. It is agreed that the undersigned has complied or will comply with all requirements of local, state, and national 
laws, and that no legal requirement has been or will be violated in making or accepting this Bid, in awarding 
the Contract to him and/or in the prosecution of the work required. 

 
20. Pursuant to ORS 279A.120, bidder (check one) is       /is not        a resident bidder.  If not, indicate State of 

residency                                  . 
 
21. Contractor agrees to be bound by and will comply with the provisions of 279C.838, 279C.840 or 40 U.S.C. 

3141 to 3148 and Davis/Bacon Act (DBA) requirements, whichever is higher. 
 
22. Contractor certifies that it has not discriminated and will not discriminate against minority, women or emerging 

small business enterprises in obtaining any required subcontracts. 
 
 
23. The following bank reference is given: 
 

Name of Bank:   
 

Address:             
 
                           
 
Bank Officer:      

 
 

Respectfully submitted this    day of    , 2026 
 
 

Firm Name:                                        
 
Address:                                              
 
          
 
Signature:                         
 
Name (type):                             

 
Title:                 

 
 
 
 
 
ENCLOSURES: 
 
❑ Bid Form 
❑ Bid Bond 
❑ Affidavit of Non-Collusion 
❑ Acknowledgement of Principal Bidder 
❑ Milestone Dates List 
❑ Insurance Binder  
❑ First Tier Subcontractor Disclosure Form 
❑ Certification Regarding Lobbying Form 



SECTION 00 4100  00 4100-6 
BID FORM 

 

 
KLAMATH COMMUNITY COLLEGE  00 4100-6 
COSMETOLOGY CENTER  

FORM OF BID BOND 
 
 
KNOW ALL MEN BY THESE PRESENTS:  That we,                                           as Principal and                                   
              a  Corporation duly organized and existing under the laws of the State of                        and legally doing 
business in the State of Oregon, a surety, are held and firmly bound and obligated unto Klamath Community College, 
Klamath County, and the State of Oregon, hereinafter called the Owner, in the full and just sum of   
                                              Dollars ($        ), lawful 
money of the United States of America for the payment of which sum of money well and truly to be made, the said 
Principal and Surety bind themselves, their and each of their heirs, executors, administrators, successors, and 
assigns, jointly and severally, firmly by these presents. 
 
Signed, Sealed and Dated this  day of             AD, 2026. 
 
THE CONDITION OF THIS OBLIGATION IS SUCH, that if the Owner shall make any award to the Principal for:    

Klamath Community College Cosmetology Building, 

according to the terms of the proposal or bid made by the Principal therefore, and the Principal shall duly make and 
enter into a Contract with the Owner in accordance with the terms of said proposal or bid and award and shall give 
bond for the faithful performance thereof, with Surety and Sureties approved by the Owner, then this obligation shall 
be null and void; otherwise it shall be and remain in full force and effect. 
 
IN TESTIMONY WHEREOF, the Principal and Surety have caused these presents to be duly signed and sealed. 
 
 
___________________________________ 
Principal:  
 
___________________________________ 
By:  
 
___________________________________ 
Surety:  
 
___________________________________ 
By Attorney-in-Fact: 



SECTION 00 4100  00 4100-7 
BID FORM 

 

 
KLAMATH COMMUNITY COLLEGE  00 4100-7 
COSMETOLOGY CENTER  

 AFFIDAVIT OF NON-COLLUSION 
 
 
State  of  Oregon   ) 
                      )  ss 
County  of             )  
 

 
 
being duly sworn, deposes and says, that he is the identical person who submitted the foregoing proposal or bid, and 
that such bid is genuine and not sham or collusive or made in the interest or on behalf of any person not thereon 
named, and further, that the deponent has not directly or indirectly induced or solicited any other bidder on the 
foregoing work or equipment to put in a sham bid, or any other person or corporation to refrain from bidding, and that 
deponent has not, in any manner, sought by collusion to secure himself, or to any other person, an advantage over 
any other Bidder or Bidders.  
 
                           Sign Here:  
 

___________________________________________ 
(Company Name) 

 
___________________________________________ 

(Signature) 
 

___________________________________________ 
(Title) 

 
 
Subscribed and sworn to before me this    day of     , 2026. 
 
 
____________________________________________________ 
Notary Public in and for the State of Oregon, residing at: 
 
____________________________________________________ 
 
____________________________________________________ 
 
 (This Affidavit properly executed must accompany all bids.) 
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(ACKNOWLEDGEMENT OF PRINCIPAL OF BIDDER, IF A CORPORATION) 
 
State of      ) 

) ss:                      
County of      ) 
 
On this    day of      ,  2017 before me personally came and appeared  
_______        to me known, who being by me duly sworn, did 
depose and say that he resides at           
  
that he is the       of         
the corporation described in and which executed the foregoing instrument; that he knows the seal of said corporation; 
that one of the impressions affixed to said instrument is an impression of such seal; that it was so affixed by order of 
the directors of said corporation; and that he signed his name thereto by like order. 
 
      _____________________________________________ 

 (SEAL) 
My Commission Expires      

 
 
 
(ACKNOWLEDGEMENT OF PRINCIPAL OF BIDDER, IF A LIMITED LIABILITY COMPANY) 
 
State of      ) 

) ss:                      
County of      ) 
 
On this    day of    , 2017  before me personally came and appeared, to me 
known, and known to me to be one of the members/managers of the firm of    described 
in and who executed the foregoing instrument, and he acknowledged to me that he executed the same as and for the 
act and deed of said firm. 
 
      _____________________________________________ 

 (SEAL) 
My Commission Expires      

 
 
 
(ACKNOWLEDGEMENT OF PRINCIPAL OF BIDDER, IF A PARTNERSHIP) 
 
State of      ) 

) ss:                      
County of      ) 
 
On this    day of    , 2026  before me personally came and appeared, to me 
known, and known to me to be one of the partners of the firm of     described in and 
who executed the foregoing instrument, and he acknowledged to me that he executed the same as and for the act and 
deed of said firm. 
 
      _____________________________________________ 

 (SEAL) 
My Commission Expires      
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(ACKNOWLEDGEMENT OF PRINCIPAL OF BIDDER, IF A SOLE PROPRIETORSHIP)  
 
State of      ) 

) ss:                      
County of      ) 
 
On this   day of   , 2026  before me personally came and appeared, to me known, and known 
to me to be one of the members of the firm of        , 
described in and who executed the foregoing instrument, and he acknowledged to me that he executed the same as 
and for the act and deed of said firm. 
 
      _____________________________________________ 

 (SEAL) 
My Commission Expires      
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 MILESTONE DATES LIST 
        
 
 
 
Substantial Completion May 28th, 2027 
            
 
Final Completion June 25th, 2027 
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1st TIER SUBCONTRACTOR DISCLOSURE INSTRUCTIONS AND FORM 

 
 
(1) Pursuant to ORS 279C.370 Bidders are required to disclose information about certain first-tier subcontractors 
when the College estimates the Contract value for a Public Improvement to be greater than $100,000.  Specifically, 
when the Contract amount of a first-tier subcontractor furnishing labor, or labor and materials, would be greater than or 
equal to:  (i) 5% of the project Bid, but at least $15,000, or (ii) $350,000 regardless of the percentage, the Bidder must 
disclose the following information about that subcontract in its Bid submission or within two (2) working hours after 
Closing: 
 
(a) The subcontractor’s name, 
(b) Dollar value and, 
(c) The category of work that the subcontractor would be performing. 
 
If the Bidder will not be using any subcontractors that are subject to the above disclosure requirements, the Bidder is 
required to indicate “NONE” on the Disclosure Form.  THE COLLEGE MUST REJECT A BID IF THE BIDDER FAILS 
TO SUBMIT THE DISCLOSURE FORM WITH THIS INFORMATION BY THE STATED DEADLINE.   
 
(2) A Bidder shall submit the disclosure form required by ORS 279C.370 either in its Bid submission or within two (2) 
working hours after Closing.  Compliance with the disclosure and submittal requirements is a matter of 
responsiveness.  Bids which are submitted by Closing, but for which the disclosure submittal has not been made by 
the specified deadline, are not responsive and shall not be considered for Contract award. 
 
(3) The College shall obtain, and make available for public inspection, the disclosure forms required by ORS 
279C.370.  The College shall also provide copies of disclosure forms to the Bureau of Labor and Industries as 
required by ORS 279C.835.  The College is not required to determine the accuracy or completeness of the information 
submitted.  Substitution of affected first-tier subcontractors shall be made only in accordance with ORS 279C.585. 
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FIRST TIER SUBCONTRACTOR DISCLOSURE FORM 

 

PROJECT: Klamath Community College Cosmetology Building 
BID CLOSING:  April 30th, 2026 at 3:00 PM 

 
This form must be submitted at the location specified in the Invitation to Bid on the advertised bid closing date and 
within two working hours after the advertised bid closing time. 
 
List below the name of each subcontractor that will be furnishing labor or will be furnishing labor and materials and 
that is required to be disclosed, the category of work that the subcontractor will be performing and the dollar value of 
the subcontract. Enter “NONE” if there are no subcontractors that need to be disclosed. (ATTACH ADDITIONAL 
SHEETS IF NEEDED.) 

 
 

SPEC SECTION NAME ADDRESS CCB # CONTRACT 
AMOUNT 

 
 
 

    

 
 
 

    

 
 
 

    

 
 
 

    

 
 
 

    

 
 
 

    

 
 
 

    

 
 
 

    

 
END OF SECTION   
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REFERENCE:      
 
1. The Form of Agreement between the Owner and the Contractor shall be in the following form: 

 
* * * * * * * * * * 

 
 OWNER-CONTRACTOR AGREEMENT 
 
 DATE OF CONTRACT:         
 
 CONTRACT NUMBER:         
 
 PROJECT NUMBER:      
 
 THIS AGREEMENT, in three (3) copies, made this  day of    , 2026. 
 

By and Between 
 

Klamath Community College 
7390 South 6th Street 

Klamath Falls, OR 97603 
 

And 
 
 

(Contractor) 
(Mailing Address) 

 
 
     
All correspondence, submittals and notices relating to or required under this Contract shall be sent in writing to 
the above addresses or fax numbers; unless either party is notified in writing by the other, of a change in address.  
  
 

WITNESSETH 
 
 
 WHEREAS, it is the intention of the Owner to obtain the services of the Contractor in connection with the 

Klamath Community College Founders Hall Building, Hereinafter referred to as the "Project" or the "Work";  
and  
 
 WHEREAS, the Contractor desires to perform such construction in accordance with the terms and 
conditions of this Agreement,  
 
 NOW, THEREFORE, in consideration of the promises made herein and other good and valuable 
consideration, the following terms and conditions are hereby mutually agreed to, by and between the Owner and 
the Contractor: 
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Article 1 

DEFINITIONS 
 
1.1 Capitalized terms used but not defined in this Agreement shall have the meanings given such terms in the 
Information for Bidders and the General Conditions, as applicable. 
 
1.2 The Contract Documents are as defined in the General Conditions. Such documents form the Contract, 
and all are as fully a part thereof as if attached to this Agreement or repeated herein. 
 
1.3 The Drawings and Specifications referred to in the Contract Documents have been prepared by BBT 
Architects for Klamath Community College, Klamath County, Oregon and are entitled, Klamath Community 
College Cosmetology Building. 
 
1.4 The Construction Project Manager is “None”.  If there is no Construction Project Manager designated by 
the Owner, all references to “Construction Project Manager” shall be deemed to refer to the Owner. 
 
 

Article 2 
STATEMENT OF THE WORK 

 
2.1 The Contractor shall provide and pay for all materials, tools, equipment, labor and professional and 
non-professional services, and shall perform all other acts and supply all other things necessary to fully and 
properly perform and complete the Work as required by the Contract Documents. 
 
2.2 The Contractor shall further provide and pay for all related facilities described in any of the Contract 
Documents, including all work expressly specified therein and such additional work as may be reasonably inferred 
therefrom, saving and excepting only such items of work as are specifically stated in the Contract Documents not 
to be the obligation of the Contractor.  The totality of the obligations imposed upon the Contractor by this Article 
and by all other provisions of the Contract Documents, as well as the structures to be built and the labor to be 
performed, is herein referred to as the "Work".  
 
 

Article 3 
ARCHITECT 

 
3.1 The Architect (as defined in the General Conditions) shall be: 
 

BBT Architects 
1140 SW Simpson Ave., Ste. 200 

Bend, OR 541.382.5535 
 
The Owner may, without liability to the Contractor, unilaterally amend this Article from time to time by designating 
a different person or organization to act as its Architect and so advising the Contractor in writing, at which time the 
person or organization so designated shall be the Architect for purposes of this Contract. 
 
 
 

Article 4 
TIME OF COMMENCEMENT AND COMPLETION 

 
4.1 The Contractor shall commence the Work promptly upon the date established in the Notice to Proceed. 
 



SECTION 00 5200  00 5200-3 
FORM OF AGREEMENT   

 

 

 
KLAMATH COMMUNITY COLLEGE  00 5200-3 
COSMETOLOGY CENTER  

4.2 Time is of the essence.  The Contractor shall achieve Substantial Completion(s) and Final Completion, 
within the time periods stated hereunder taken from the date of Notice to Proceed and Contractor’s Bid.   
 
 SPECIFIC DATES: 
  

Substantial Completion May 28th, 2027 
Final Completion June 25th, 2027 
 

 
4.3.1 The liquidated damages incurred by the Owner due to the Contractor’s failure to Substantially Complete 
the Project within the Contract Time, including any extensions thereof, shall be One Thousand dollars ($1,000) 
per day.  The liquidated damages incurred by the Owner due to the Contractor’s failure to finally complete the 
Project within the Contract Time, including any extensions thereof, shall be One Thousand dollars ($1,000) per 
day for each consecutive day beyond the Time for Final Completion. 
 
4.3.2 The amount of liquidated damages for failure to meet any of the above noted Final Completion dates are 
in addition to the amount of liquidated damages for failure to Substantially Complete the Work. 
 
4.4 The Contractor agrees said sums are agreed upon as a reasonable and proper measure of damages 
which the Owner will sustain per day by failure of the contractor to complete the Work within time as stipulated, it 
being recognized by the Owner and the Contractor that the injury to the Owner which could result from a failure of 
the contractor to complete on schedule is uncertain and cannot be computed exactly.  In no way shall costs for 
liquidated damages be construed as a penalty on the Contractor. 
 
4.5 The amount of liquidated damages set forth in Article 4.3 hereinabove shall be assessed cumulatively.  
This provision for liquidated damages does not bar the Owner’s rights to enforce other rights and remedies 
against the contractor, including but not limited to, specific performance or injunctive relief.  The amount of 
liquidated damages relates only to the Owner’s inability to do the Work; and it does not limit the Owner from 
recovering, in addition, costs incurred for extended administration or additional services relating to or arising out 
of a delay completion. 
 
4.6 If Final Completion is not achieved through no fault of the contractor, the Owner may process final 
payment under ORS 279C.570 and withhold one hundred percent (100%) of the value of the uncompleted work.  
This value shall be determined by the Construction Project Manager. 
 
 
 
 

Article 5 
CONTRACT SUM 

 
5.1 Provided that the Contractor shall strictly and completely perform all of its obligations under the Contract 
Documents, and subject only to additions and deductions by modification or as otherwise provided in the Contract 
Documents, the Owner shall pay to the Contractor, in current funds and at the times and in the installments 
hereinafter specified, the sum of           
  Dollars ($     ) (herein referred to as the "Contract Sum").  
 
5.2 The Contract Sum is based upon the following alternates and unit prices, if any, which are set forth in the 
Contract Documents and which are hereby accepted by the Owner: 
  

(Alternates accepted and applicable unit prices to be listed here in executed contract) 
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Article 6 

PROGRESS PAYMENTS 
 
6.1 The Contractor hereby agrees that on the date established for updates for every month during the 
performance of the Work he will deliver to the Construction Project Manager an Application for Payment in 
accordance with the provisions of the General Conditions and Section 01 2900.  This date may be changed upon 
mutual agreement, stated in writing, between the Owner and Contractor. Payment under this Contract shall be 
made as provided in the General Conditions. 
 
6.2 Past-due progress payments shall bear interest at the statutory rate in accordance with ORS 279C.570. 
 
 

Article 7 
OTHER REQUIREMENTS 

 
7.1 The Contractor shall submit the Performance Bond, Payment Bond, Certificates of Insurance, and 
Certificate of Compliance with Oregon tax laws, as required by the Contract Documents, prior to commencement 
of the Work. 
 
7.2 The Contractor shall perform at least ten percent (10%) of the total Work with forces that are in the direct 
employment of the Contractor's organization. 
 
7.3 Subcontracting requirements shall be in accordance with ORS 279A.105, and as further described in the 
General Conditions and Supplementary Conditions (if any). 
 
7.4 The Contractor shall comply with the current Prevailing Wage Rates of the State of Oregon, 
including addenda, effective, January 5th, 2026 and as amended, attached by reference, governing all covered 
workers for all work on this project. 
 
7.5 The Contractor agrees to comply with Title VI of the Civil Rights Act of 1964, and with Section V of the 
Rehabilitation Act of 1973, and ORS Chapters 659 and 659a. 
 

7.6 Responsibility for Damages / Indemnity: 
 

7.6.1 The Contractor shall be responsible for all damage to property, injury to persons, and loss, 
expense, inconvenience, and delay that may be caused by, or result from, the carrying out of the Work to 
be done under this Contract, or from any act, omission or neglect of the Contractor, its Subcontractors, 
employees, guests, visitors, invitees and agents. 
 
7.6.2 To the fullest extent permitted by law, Contractor shall indemnify, defend (with counsel approved 
by Owner) and hold harmless the Owner, Architect/Engineer, Architect/Engineer’s consultants, and their 
respective officers, directors, agents, employees, partners, members, stockholders and affiliated 
companies (collectively "Indemnitees") from and against all liabilities, damages, losses, claims, expenses 
(including reasonable attorney fees), demands and actions of any nature whatsoever which arise out of, 
result from or are related to: (a) any damage, injury, loss, expense, inconvenience or delay described in 
this subsection 2; (b) any accident or occurrence that happens or is alleged to have happened in or about 
the project site or any place where the work is being performed, or in the vicinity of either, at any time prior 
to the time the work is fully completed in all respects; (c) any failure of the Contractor to observe or 
perform any duty or obligation under the Contract Documents which is to be observed or performed by the 
Contractor, or any breach of any agreement, representation or warranty of the Contractor contained in the 
Contract Documents or in any subcontract; (d) the negligent acts or omissions of the Contractor, a 
Subcontractor or anyone directly or indirectly employed by them or any one of them or anyone for whose 
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acts they may be liable, regardless of whether or not such claim, damage, loss or expense is caused in 
part by a party indemnified hereunder (except to the extent otherwise void under ORS 30.140); and (e) 
any lien filed upon the project or bond claim in connection with the Work. Such obligation shall not be 
construed to negate, abridge, or reduce other rights or obligations of indemnity which would otherwise 
exist as to a party or person described in this subsection 2. 
 

  7.6.3 In claims against any person or entity indemnified under subsection 2, above, by an employee of 
the Contractor, a Subcontractor, anyone directly or indirectly employed by them or anyone for whose 
acts they may be liable, the indemnification obligation under subsection 2, above, shall not be limited by 
a limitation on amount or type of damages, compensation or benefits payable by or for the Contractor or 
a Subcontractor under workers' compensation acts, disability benefit acts, or other employee benefit 
acts. 
 

 
 IN WITNESS WHEREOF, the parties execute this Agreement as of the day and year first written above.  
 
OWNER Klamath Community College 
  Klamath County, Oregon 
 
  By:                                                                
   
 
  Date:                                                                        
   
CONTRACTOR  
 
           (Seal) 
  By:               
   (Title) 
 
  Date:                                                                
  
  
 
 
 
 
 

CERTIFICATE OF COMPLIANCE WITH OREGON TAX LAWS 
 
By signature on the Contract, I, the undersigned being authorized to represent                                          hereby 
certify that                                                is not, to the best of my knowledge, in violation of any Oregon tax law 
described in ORS 305.380(4).  For the purposes of this certification, "Oregon tax laws" are ORS 320.005 to 
320.150 and 403.200 to 403.250 and ORS chapters 118, 314, 316, 317, 318, 321 and 323 and the elderly rental 
assistance program under ORS 310.630 to 310.706 and local taxes administered by the Department of Revenue 
under ORS 305.620. 
 
 
 
       
 Signature   Date 

 
 END OF SECTION 
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GENERAL CONDITIONS 

KLAMATH COMMUNITY COLLEGE  00 6000-1 
COSMETOLOGY CENTER 

 
1.1 STANDARD FORM 
 

A. "General Conditions of the Contract for Construction", AIA Document A201, 2007 edition, is 
hereby made part of these Specifications as fully as if hereto attached or herein repeated. 

 
B. The Contractor and all Subcontractors shall read and be governed by them. 

 
C. Copies of the General Conditions may be seen at the Architect's office, and copies can be 

ordered from: 
 

1. Portland Chapter AIA; 403 NW 11th  Ave; Portland, OR 97209; (503) 223-8757 
 

2. American Institute of Architects; Box 60; Williston, VT 05495; (800) 365-2724  
 
 
 END OF SECTION  
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KLAMATH COMMUNITY COLLEGE 00 6113-1 
COSMETOLOGY CENTER   

Bond No.                     
  
Amount: $                     
 
 KNOW ALL MEN BY THESE PRESENTS that, we                                                                                            
                                                   , as Principal (Contractor), and                                                               , a corporation 
organized and existing under the laws of the State of Oregon                            , and duly authorized to transact a 
SURETY business in the State of Oregon, as SURETY, are held and firmly bound unto KLAMATH COMMUNITY 
COLLEGE, KLAMATH COUNTY, OREGON, in the sum of                                                                          DOLLARS, 
($                            ), lawful money of the United State of America, for the payment whereof well and truly to be 
made, we and each of use, jointly and severally, bind ourselves, our and each of our heirs, executors, 
administrators, successors and assigns firmly by these presents. 
 
 THE CONDITIONS of this obligation are such that, whereas the above Principal did on the       day of            
 ____________, 2026 enter into a Contract with Klamath Community College, Klamath County, Oregon for the 
construction required for the Cosmetology Center, which Contract is made a part hereof as if fully copied herein; 
 
 NOW, THEREFORE, if the said Principal faithfully, punctually and completely performs and abides by all 
covenants and conditions of said Contract, and with all laws, ordinances, regulations, and orders of the State of 
Oregon, and Klamath County, and the agencies and bureaus thereof, directly or indirectly governing or applicable to 
the Principal's performance under the said Contract, including but not limited to the requirements of Oregon Revised 
Statutes Chapter 279A and 279C relating to public contracts, which hereby is made a part hereof as if fully copied 
herein, and shall make payment promptly, as due to Klamath Community College, Klamath County, Oregon and to 
all other public entities as may be required, and to all subcontractors and to all persons supplying to the Principal or 
his (its) subcontractors' equipment, supplies, labor, or materials for the prosecution of the work or any part thereof, 
provided for in said Contract, then this obligation shall be null and void, otherwise to be in full force and effect. 
 
 Surety agrees (1) that any extension of time allowed said Principal for completion of work or for delivery 
under the said Contract shall not impair this obligation or reduce any period of maintenance or warranty provided in 
said Contract; (2) that any change made in the terms or provisions of said Contract increasing the price to be paid to 
Principal, without notice to the SURETY shall not impair this obligation, but any such change shall automatically 
increase the obligation of the SURETY hereunder in a like amount, PROVIDED that such increase shall not exceed 
twenty-five percent (25%) of the original amount of this obligation without consent of the SURETY; and (3) that this 
obligation shall continue to bind the said Principal and SURETY notwithstanding successive payments made 
hereunder for successive breaches, until the full amount of the said obligation is exhausted. 
 
 IN WITNESS WHEREOF, the Principal and Surety have caused these presents to be executed on this         
       day of                          , 2026. 
 
              
      Principal 
 
      By:        
     
      Title        
 
 
              
      Surety 
 
      By:        
         Attorney in Fact 
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KLAMATH COMMUNITY COLLEGE 00 6113-2 
COSMETOLOGY CENTER   

      COUNTERSIGNED: 
 
 
              
      Oregon Resident Agent 
 
              
      Address 
 
              
     
 
 N O T E 
 
 If Principal is operating under an assumed business name, there must also be set forth in the first paragraph 
of the bond, the names of all the partners or the individuals owning the business, and the bond must be executed by 
one of them. 
 
 If the Principal is a corporation, the bond must be executed by one of the officers authorized to execute 
bonds, showing his official title and the seal of the corporation. 
 
 The bond must be executed by an attorney-in-fact for the surety company, showing on the face thereof the 
Oregon agent for service, and bear the seal of the surety company.  Where the bond is executed by a person 
outside the state of Oregon, his authority to execute bonds should be shown. 
 
 The bond must be furnished by a surety company authorized to do business in Oregon, and in an amount 
equal to the full contract price. 
 
 
 
 
 END OF SECTION 
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OUT OF STATE ITEMS 

 

 

KLAMATH COMMUNITY COLLEGE 
COSMETOLOGY CENTER  00 6240-1 
 

 
In accordance with ORS 279A.120: 
 
1. The College shall prefer goods or services that have been manufactured or produced in this state if price, 

fitness, availability and quality are otherwise equal. 
 
2. The College shall add a percent increase to the bid of a nonresident bidder equal to the percent, if any, of the 

preference given to the bidder in the state in which the bidder resides. 
 
3. When a public contract is awarded to a nonresident bidder and the contract price exceeds $10,000, the bidder 

shall promptly report to the Department of Revenue, on forms to be provided by the Department, the total 
contract price, terms of payment, length of contract and such other information as the Department may 
require before the bidder may receive final payment on the contract. The College shall satisfy itself that the 
requirement of this subsection has been complied with before the College issues final payment on a public 
contract. 

 
4. For purposes of this subsection, a “nonresident bidder” means a bidder who is not a resident bidder.  

“Resident bidder” means a bidder that has paid unemployment taxes or income taxes in Oregon during the 12 
calendar months immediately preceding submission of the bid, has a business address in Oregon, and has 
stated in its bid whether the bidder is a “resident bidder” under ORS 279A.120. 

 
 
 
 
 END OF SECTION 



SECTION 00 8100  
WAGE RATES  00 8100-1 
 

 

KLAMATH COMMUNITY COLLEGE  00 8100-1 
COSMETOLOGY CENTER 
 

1.1 PREVAILING WAGE 

A. The provisions of the State of Oregon ORS 279C.830(1)(a); OAR 839-025-0024(4)+(5) to 

ORS 279C.870 are hereby incorporated by reference as if fully set forth herein.  The failure of 

the Contractor to comply with each and every provision thereof shall be a breach of this 

Contract and shall entitle the Owner to pursue any remedies he deems necessary. 

B. The Contractor shall be subject to any amendments to the said statutes whether occurring 

before or after the execution of the Contract without increase to the Contract Sum. 

C. Under the provisions of ORS 279C.830(1)(c); OAR 839-025-0020(3)(a), the hourly wages 

paid to laborers, workmen, or mechanics upon all public works of this State and upon work 

contemplated in this Contract, shall be not less than the prevailing rate of wage for an hour's 

work in the same trade or occupation in the locality within the State where such labor and 

work herein contemplated is to be performed, and established by the Bureau of Labor and 

Industries. 

1. All laborers, workmen or mechanics shall be paid not less than the current minimum 

hourly rates of wage which are incorporated herein by reference, provided, however, that 

nothing herein contained shall be construed to prohibit the Contractor, Subcontractor or 

other person doing or contracting to do the whole or any part of the work under this 

Contract, from paying any such laborers, workmen or mechanics wages in excess of the 

hourly minimum rate above specified. 

D. The Owner does not guarantee that the labor can be procured for the minimum wages set 

forth. The rates of wages listed are minimum only, below which the Contractor cannot pay and 

they do not constitute a representation the labor can be procured for the minimum listed.  It 

will be the responsibility of the Contractor to ascertain for himself the wages above the 

minimum he may have to pay. 

E. In accordance with ORS 279C.845 the Contractor shall file certified statements under oath 

with the Owner certifying the rate of hourly wage paid each classification of laborers, 

workmen, or mechanics employed upon the work by the Contractor or Subcontractor which 

shall be not less than the prevailing rate of wage.  Such statement and any supplemental 

statements which may be necessary shall be filed in accordance with the practices and 

procedures required by the Bureau of Labor and Industries, or as additionally required by the 

Owner.  If the Contractor is required to file certified statements and fails to do so, the Owner 

shall retain 25 percent of any amount earned by the Contractor on this project until the 

Contractor has filed with the Owner certified statements as required by ORS 279C.845(7).  

Owner shall pay the Contractor the amount retained within 14 days after the Contractor files 

the certified statements as required. 

F. In accordance with ORS 279C.850, inspections may be conducted by the Commissioner of the 

Bureau of Labor and Industries to confirm compliance with these laws. 

G. The BOLI wage rates in effect at the date of first advertisement to bid for this project shall 

apply. The BOLI wage rates are available online at www.boli.or.us.   
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H. Notarized certificates that the minimum wage rates have been paid by the Contractor and each 

subcontractor shall be submitted with the Contractor's monthly applications for payment. 

I. Pursuant to ORS 279C.825, by 2003 Legislative action effective March 1, 2005, contractors 

receiving public works contracts must pay a fee equal to one-tenth of one percent (0.1%) of 

the total contract price to State of Oregon Bureau of Labor and Industries (BOLI). 

J. The General Contractor, and all subcontractors, shall have a public works bond filed with the 

Construction Contractor's Board before starting any work on the project. ORS 279C.830(2); 

OAR 839-025-0020(e). 

K. If the Contractor fails to pay for labor and services, the agency can pay for labor and services, 

the agency can pay for them and withhold these amounts from payment to the Contractor ORS 

279C.515; OAR 839-025-0020(2)(c). 

1.2 EIGHT HOUR LAW AND PAYMENTS FOR LABOR 

A. Under the provision of State of Oregon ORS 279C.540; ORS 279c.520(1); OAR 839-025-

0020(e); OAR 839-025-0020(6) the Contractor agrees that no laborer, workman or mechanic 

in the employ of the Contractor, Subcontractor, or other person doing or contracting to do the 

whole or any part of the work contemplated by this Contract, shall be permitted or required to 

work more than ten (10) hours in any one calendar day or 40 hours in one week, provided that 

in cases of extraordinary emergency, such as danger to life or property, the hours of work may 

be extended, but in such cases the rate of pay for the time employed in excess of ten (10) 

hours of each calendar day shall be not less than one and one half times the rate allowed for 

this same amount of time during eight hours service.  Any work necessary to be performed 

after regular working hours, or Sunday or legal holidays, shall be performed without 

additional expense to the Owner. 

1.3 MEDICAL SERVICES 

A. Contractor must make prompt payment for all medical services for which the contractor has 

agreed to pay, and for all amounts for which the contractor collects or deducts from the 

workers' wages. ORS 27C.530; OAR 839-025-0020 (2)(d). 

1.4 PREVAILING WAGE RATES 

A. "BOLI January 5, 2026 Prevailing Wage Rate Book" is provided for reference following this 

Section. 

B. Contact the Bureau of Labor and Industries for additional information: 

1. Prevailing Wage Rate Coordinator 

Bureau of Labor and Industries 

Wage and Hour Division 

800 NE Oregon St. #32 

Portland, Oregon 97232 
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(503) 731-4074 

E-Mail: PWR.Email@boli.oregon.gov 

C. The governing rates shall be the most recent rates, including any amendments. 

END OF SECTION 
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In this rate book are the new prevailing wage rates for Oregon non-residential public works 
projects, effective January 5, 2026.  
 
Prevailing wage rates are the minimum hourly wages that must be paid to all workers employed on 
all public works projects. Thank you for your engagement in the process and commitment to 
Oregon law. 
 
Our team is ready to help support you with any questions you have. We also offer regular, free, 
informational seminars and webinars for contractors and public agencies. Contact us at 
PWR.Email@boli.oregon.gov or (971) 245-3844.  
 
 

 
 

Christina E. Stephenson 
Labor Commissioner 
 
 
More information about prevailing wage rates: 
 
The Oregon Bureau of Labor & Industries publishes the prevailing wage rates (PWR) that are 
required to be paid to workers on non-residential public works projects in Oregon.  
 
Separate documents, Definitions of Covered Occupations for Public Works Contracts in Oregon, 
provide occupational definitions used to classify the duties performed on public works projects. 
These definitions are used to find the correct prevailing wage rate. 
 
The rate book and definition publications are available online at https://www.oregon.gov/boli, as 
well as additional information, supporting documents, and forms. 
 
Please contact us at PWR.Email@boli.oregon.gov or (971) 245-3844, for additional information 
such as: 
 
• Applicable prevailing wage rates for projects (Generally, the rates in effect at the time the bid 

specifications are first advertised are those that apply for the duration of the project.) 
• Federal Davis-Bacon rates (In cases where projects are subject to both state PWR and federal 

Davis-Bacon rates, the higher wage must be paid.) 
• Required PWR provisions for specifications and contracts  
• Apprentice rates 



TABLE OF CONTENTS 
 

      JANUARY 5, 2026 
 
 
Required Postings for Contractors and Subcontractors  1 
 
Public Works Bonds  2 
 
Finding the Correct Prevailing Wage Rate  3 
 
Prevailing Wage Rates by Occupations         4 
 
List of Ineligible Contractors      27 
 
 
 
Forms necessary to comply with ORS 279C.800 through ORS 279C.870 can be found on 
our website at https://www.oregon.gov/boli/employers/Pages/prevailing-wage.aspx.  
Contractors are encouraged to use and keep on file the forms provided as master copies for 
use on future prevailing wage rate projects.   
 
All of the information in this booklet can be accessed and printed from the Internet 
at: www.oregon.gov/BOLI 
 
Pursuant to ORS 279C.800 to ORS 279C.870, the prevailing wage rates contained in this 
booklet have been adopted for use on public works contracts in Oregon.   
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Required Postings for Prevailing Wage 
Contractors and Subcontractors 

 
 
PREVAILING WAGE RATES 
Every contractor and subcontractor engaged in work on a public works must post the 
applicable prevailing wage rates for that project in an obvious place on the worksite, so 
workers have ready access to the information. 
 
 
DETAILS OF FRINGE BENEFIT PROGRAMS 
When a contractor or subcontractor provides or contributes to a health and welfare plan 
or a pension plan, or both, for employees who are working on a public works project, the 
details of all fringe benefit plans or programs must be posted on the worksite. 
 
The posting must include a description of the plan or plans, information about how and 
where claims can be made and where to obtain more information. The notice must be 
posted in an obvious place on the work site in the same location as the prevailing wage 
rates. 
 
 
WORK SCHEDULE 
Contractors and subcontractors must give workers their regular work schedule (days of 
the week and number of hours per day) in writing before beginning work on the project. 
 
Contractors and subcontractors may provide the schedule at the time of hire, prior to 
starting work on the contract, or by posting the schedule in a location frequented by 
employees, along with the prevailing wage rate information and any fringe benefit 
information. 
 
If an employer fails to give written notice of the worker’s schedule, the work schedule 
will be presumed to be a five-day schedule. The schedule may only be changed if the 
change is intended to be permanent and is not designed to evade the PWR overtime 
requirements. 
 
ORS 279C.840(4); OAR 839-025-0033(1). ORS 279C.840(5); OAR 839-025-0033(2). 
ORS 279C.540(2); OAR 839-025-0034. 
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PUBLIC WORKS BONDS 

 
 
Every contractor and subcontractor who works on public works projects subject to the 
prevailing wage rate (PWR) law is required to file a $30,000 “PUBLIC WORKS BOND” with 
the Construction Contractors’ Board (CCB). This includes flagging and landscaping 
companies, temporary employment agencies, and sometimes sole proprietors.  
 
The key elements of ORS 279C.830(2) and ORS 279C.836 specify that: 
 
 Specifications for every contract for public works must contain language stating that the 

contractor and every subcontractor must have a public works bond filed with the CCB 
before starting work on the project, unless otherwise exempt.   

 Every contract awarded by a contracting agency must contain language requiring the 
contractor: 
 To have a public works bond filed with the CCB before starting work on the project, 

unless otherwise exempt; and 
 To include in every subcontract a provision requiring the subcontractor to have a public 

works bond filed with the CCB before starting work on the project unless otherwise 
exempt  

 Every subcontract that a contractor or subcontractor awards in connection with a public 
works contract between a contractor and a public agency must require any subcontractor to 
have a public works bond filed with the CCB before starting work on the public works 
project, unless otherwise exempt. 

 Before permitting a subcontractor to start work on a public works project, contractors must 
first verify their subcontractors either have filed the bond or have elected not to file a public 
works bond due to a bona fide exemption. 

 The PWR bond is to be used exclusively for unpaid wages determined to be due by the 
Bureau of Labor & Industries.  

 The bond is in effect continuously (you do not have to have one per project). 
 A public works bond is in addition to any other required bond the contractor or 

subcontractor is required to obtain. 
 
Exemptions:   
 
 Allowed for a disadvantaged business enterprise, a minority-owned business, woman-

owned business, a business that a service-disabled veteran owns, or an emerging small 
business certified under ORS 200.055, for the first FOUR years of certification; 
 Exempt contractor must still file written verification of certification with the CCB and give 

the CCB written notice that they elect not to file a bond. 
 The prime contractor must give written notice to the public agency that they elect not to 

file a public works bond. 
 Subcontractors must give written notice to the prime contractor that they elect not to file 

a public works bond. 
 For projects with a total project cost of $100,000 or less, a public works bond is not 

required. (Note this is the total project cost, not an individual contract amount.) 
 Emergency projects, as defined in ORS 279A.010(f). 
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PREVAILING WAGE RATES 
 

FINDING THE CORRECT PREVAILING WAGE RATE 
 

To find the correct rate(s) required on your public works project, you will need: 
• the date the project was first advertised for bid 
• the county your project is in 
• the duties of workers on the job 

 
Generally, the rate you should look for is based on the date the project was first advertised for 
bid. (See OAR 839-025-0020(8) for information about projects that contract through a CM/GC, 
or contract manager/general contractor.) 
 
The Labor Commissioner must establish the prevailing rate of wage for each region as defined 
in law. (See ORS 279C.800.) A map of these regions can be found on BOLI’s website. 
 
 
To find the correct rate in this rate book: 
 
1. Determine the duties that are being performed by each worker.  Use the booklet Definitions 

of Covered Occupations to find the definition that most closely matches the actual work 
performed by the worker.  You can find this publication online at 
https://www.oregon.gov/boli/employers/Pages/occupational-definitions.aspx.  

 
2. Find the correct occupation in the “Prevailing Wage Rate for Public Works Contracts” below.  

The prevailing wage rate is made up of an hourly base rate and an hourly fringe rate.  The 
combination of these two amounts must be paid to each worker. Watch for possible zone 
differential, shift differential, and/or hazard pay.  If the occupation lists different rates for 
different Areas of the state, locate the Area that includes the county where the project is 
located.  

 
Apprentices must be paid consistent with their registered apprenticeship program standard.  
You can find apprenticeship rates on our website at 
https://www.oregon.gov/boli/employers/Pages/prevailing-wage-rates.aspx.  You may also 
contact the agency to confirm the correct apprenticeship rate.   
 
The “Prevailing Wage Rate Laws” handbook provides specific information and answers 
questions regarding prevailing wage laws and is available on our website at 
https://www.oregon.gov/boli/employers/Documents/2024%20PWR%20Law%20book%20-
%20FINAL.pdf.    
 
If you have any questions about any of this information, please contact the Bureau of Labor & 
Industries at PWR.Email@boli.oregon.gov or (971) 245-3844. 
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January 5, 2026 
 
 

Prevailing Wage Rates by Occupations—Table of Contents 
 

Using the booklet, Definitions of Covered Occupations, find the definition and group number, if 
applicable, that most closely matches the actual work being performed by the worker. 

Asbestos Worker/Insulator  .............................................................................................................................. 5 
Boilermaker ........................................................................................................................................................ 5 
Bricklayer/Stonemason ..................................................................................................................................... 5 
Bridge and Highway Carpenter (See Carpenter Group 5)  ................................................................................... 5 
Carpenter  ........................................................................................................................................................... 5 
Cement Mason ................................................................................................................................................... 6 
Diver  ................................................................................................................................................................... 7 
Diver Tender ...................................................................................................................................................... 7 
Dredger ................................................................................................................................................................ 7 
Drywall, Lather, Acoustical Carpenter & Ceiling Installer ……………………………………………………. 8 
Drywall Taper (See Painter & Drywall Taper)  ................................................................................................. 17 
Electrician …………………………………………………………………………………………………………………... 9 
Elevator Constructor, Installer and Mechanic ............................................................................................. 13 
Fence Constructor (Non-Metal) ................................................................................................................................ 13 
Fence Erector (Metal) .................................................................................................................................................. 13 
Flagger (Laborer Group 1)  ......................................................................................................................................... 14 
Glazier ............................................................................................................................................................... 13 
Hazardous Materials Handler ......................................................................................................................... 13 
Highway/Parking Striper ................................................................................................................................. 13
Ironworker  ....................................................................................................................................................... 14 
Laborer  ............................................................................................................................................................ 14 
Landscape Laborer/Technician ..................................................................................................................... 15 
Limited Energy Electrician ............................................................................................................................... 15 
Line Constructor ............................................................................................................................................... 17 
Marble Setter ..................................................................................................................................................... 17 
Millwright Group 1 (See Carpenter Group 3)  ................................................................................................ 5 
Painter & Drywall Taper.................................................................................................................................... 18 
Piledriver (See Carpenter Group 6)  ................................................................................................................ 5 
Plasterer and Stucco Mason ............................................................................................................................ 18 
Plumber/Pipefitter/Steamfitter.................................................................................................................................... 18 
Power Equipment Operator ........................................................................................................................................ 19 
Roofer ............................................................................................................................................................... 21 
Sheet Metal Worker  ........................................................................................................................................ 22 
Soft Floor Layer ............................................................................................................................................... 24 
Sprinkler Fitter ................................................................................................................................................. 24 
Tender to Mason Trades (Brick and Stonemason, Mortar Mixer, Hod Carrier) ....................................... 24 
Tender to Plasterer and Stucco Mason .................................................................................................................... 25 
Testing and Balancing (TAB) Technician ................................................................................................................ 25 
Tile Setter/Terrazzo Worker: Hard Tile Setter.......................................................................................................... 25 
Tile, Terrazzo, and Marble Finisher ........................................................................................................................... 25 
Truck Driver ................................................................................................................................................................... 26 
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62.02 25.42 

48.74 18.89 

45.33 32.22 

49.60 25.92 

54.69 16.81 
54.86 16.81 
61.57 22.38 

Eliminated 
56.06 16.81 
56.06 16.81 

ASBESTOS WORKER/INSULATOR 
Firestop Containment 

BOILERMAKER 

BRICKLAYER/STONEMASON  
This trade is tended by “Tenders to Mason Trades.” 

Add $1.00 per hour to base rate for refractory repair work. 

CARPENTER 

Zone A (Base Rate) 

Group 1 

Group 2 

Group 3 (Millwrights) 

Group 4 

Group 5 (Bridge & Highway) 

Group 6 (Piledrivers) 

Zone Differential for Carpenters - Add to Zone A Base Rate 

Zone B 1.25 per hour 
Zone C 1.70 per hour 
Zone D 2.00 per hour 
Zone E 3.00 per hour 
Zone F 5.00 per hour 
Zone G 10.00 per hour 

Zone A: Projects located within 30 miles of the respective city hall of the cities listed. 
Zone B: More than 30 miles but less than 40 miles. 
Zone C: More than 40 miles but less than 50 miles. 
Zone D: More than 50 miles but less than 60 miles. 
Zone E: More than 60 miles but less than 70 miles. 
Zone F: More than 70 miles but less than 100 miles. 
Zone G: More than 100 miles. 

Reference Cities for Group 1 and 2 Carpenters 

Albany Coos Bay Klamath Falls Newport Roseburg 
Astoria Eugene La Grande Ontario Salem 
Baker City Goldendale Lakeview Pendleton The Dalles 
Bend Grants Pass Longview Portland Tillamook 
Brookings Hermiston Madras Port Orford Vancouver 
Burns Hood River Medford Reedsport

See more information on Reference Cities for Zone Differential and Premium Pays on page 6. 
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CARPENTER (continued) 

Reference Cities for Group 3 Carpenters 

Eugene Medford Portland Vancouver 
Longview North Bend The Dalles 

Reference Cities for Group 5 and 6 Carpenters 

Bend Longview North Bend 
Eugene Medford Portland 

Note: All job or project locations shall be computed (determined) on the basis of road miles and in the following manner. A 
mileage measurement will start at the entrance to the respective city hall, facing the project (if possible), and shall proceed by 
the normal route (shortest time--best road via Google Maps) to the geographical center on the highway, railroad, and street 
construction projects (end of measurement). On all project contracts, the geographical center where the major portion of the 
construction is located, shall be considered the center of the project (end measurement). 

Group 1, 2, 5, and 6: 
Welders shall receive a 5% premium per hour based on their Group’s journeyman wage rate, with an 8-hour minimum. 

Group 1, 2, and 3: 
When working with toxic treated wood, workers shall receive $.25/hour premium pay for minimum of eight (8) hours. 

Group 5 and 6: 
When working with creosote and other toxic treated wood, workers shall receive $.25/hour premium pay for minimum of eight 
(8) hours.

Group 6: 
When working in sheet pile coffer dams or cells up to the external water level, workers shall receive $.15/hour premium pay 
for minimum of eight (8) hours. 

CEMENT MASON 
This trade is tended by “Concrete Laborer.” 
Group 1 46.13 22.31 
Group 2 47.09 22.31 
Group 3 47.09 22.31 

Group 4 48.05 22.31 

Zone Differential for Cement Mason - Add to Basic Hourly Rate 
Zone A: 3.00 per hour 
Zone B: 5.00 per hour 
Zone C: 10.00 per hour 

Zone A: Projects located 60-79 miles of the respective city hall of the Reference Cities listed below . 
Zone B: Projects located 80-99 miles of the respective city hall of the Reference Cities listed below. 
Zone C: Projects located 100 or more miles of the respective city hall of the Reference Cities listed below. 

See more information on Reference Cities for Zone Differential on page 7. 
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CEMENT MASON (continued) 

Reference Cities for Cement Mason 

Bend Eugene Pendleton Salem Vancouver 
Corvallis Medford Portland The Dalles 

When a contractor takes employees to a project that is located more than 59 miles from the city hall of the Reference City that 
is closest to the contractor’s place of business, Zone Pay is to be paid for the distance between the city hall of the identified 
Reference City and the project site. 

Note: All miles are to be determined on the basis of road miles using the normal route (shortest time – best road), from the 
city hall of the Reference City closest to the contractor’s place of business and the project. 

108.33 20.40 

DIVER & DIVER TENDER 

Zone 1 (Base Rate) 

DIVER 
DIVER TENDER  64.32 20.40 

Any Diver or Diver’s Tender working on a project more than 50 miles from Portland, OR city hall shall receive forty dollars 
($40.00) per day in addition to their regular pay. Miles are calculated via the “shortest route” filter using Google Maps from 
Portland, OR city hall or the employee’s primary residence; whichever one is closer 

Diver Depth Pay: 

Depth Below Water Surface (FSW) Daily Depth Pay 
50-100 ft. 2.00 per foot over 50 feet
101-150 ft. 3.00 per foot over 100 feet 
151-220 ft. 4.00 per foot over 150 feet 
Over 220 ft. 5.00 per foot over 220 feet 

The actual depth in FSW shall be used in determining depth premium. 

Diver Enclosure Pay (working without vertical escape): 

Distance Traveled in the Enclosure Daily Enclosure Pay 
N/C 
1.00 per foot from the entrance 
1.50 per foot beginning at 300 ft. 
2.00 per foot beginning at 600 ft.

0 – 25ft. 
25 – 300 ft. 
300 – 600 ft. 
Over 600 ft. 

DREDGER 

Zone A (Base Rate) 

Leverman (Hydraulic & Clamshell) 58.75 16.95 
Assistant Engineer (Watch Engineer, Mechanic Machinist) 55.59 16.95 
Tenderman (Boatman Attending Dredge Plant), Fireman 54.10 16.95 
Fill Equipment Operator 52.93 16.95 
Assistant Mate 50.23 16.95 

See more information on Zone Differential on page 8. 



Occupation and Premium/Differential Pay   Base Rate / Fringe Rate 
 

PAGE 8 
JANUARY 5, 2026 

DREDGER (continued) 

Zone Differential for Dredgers – Add to Zone A Base Rate 

Zone B: 3.00 per hour 
Zone C: 6.00 per hour 

Zone mileage based on road miles: 

Zone A: Center of jobsite to no more than 30 miles from the City Hall of Portland. 
Zone B: More than 30 miles but not more than 60 miles. 
Zone C: Over 60 miles. 

DRYWALL, LATHER, ACOUSTICAL CARPENTER & CEILING INSTALLER 

54.49 17.01 1. DRYWALL INSTALLER

2. LATHER, ACOUSTICAL CARPENTER & CEILING INSTALLER 54.49 17.01 

Zone Differential for Lather, Acoustical Carpenter & Ceiling Installer 

Zone mileage based on road miles: 

Zone B 61-80 miles 6.00 per hour 
Zone C 81-100 miles 9.00 per hour 
Zone D 101 or more 12.00 per hour 

The correct transportation allowance shall be based on AAA road mileage from the City Hall of the transportation reference 
cities listed herein. 

Reference Cities for Drywall, Lather, Acoustical Carpenter & Ceiling Installer 

Albany Bend Grants Pass Medford Portland Seaside 
Astoria Brookings Hermiston Newport Reedsport The Dalles 
Baker Coquille Klamath Falls North Bend Roseburg Tillamook 
Bandon Eugene Kelso-Longview Pendleton Salem Vancouver 

Certified welders shall receive 5% over the base wage rate, with an eight (8) hour minimum. 
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ELECTRICIAN 

Note: If you are unable to determine the area of a project located on or near the cross-county boundaries marked in red on 
the map, call or email the BOLI Prevailing Wage Rate Coordinator at (971) 245-3844 or PWR.email@boli.oregon.gov.  

45.33 20.41 
Area 1 

Electrician 

Wireman Welder/Cable Splicer 49.86 20.66 

Reference County 

Malheur 

Shift Differential* 

1st  Shift “day”: Between the hours of 8:00am and 4:30pm    –  8 hours pay for 8 hours work 

2nd Shift “swing”:    Between the hours of 4:30pm and 1:00am  –  8 hours pay for 8 hours work plus 10% for all hours 
worked 

3rd Shift “graveyard”: Between the hours of 12:30am and 9:00am  –  8 hours pay for 8 hours work plus 15% for all hours 
worked. 

* The Employer shall be permitted to adjust the starting hours of the shift by up to two (2) hours.

Work will be paid at time and one half the regular rate: (1) When workmen are under compressed air or where gas masks are 
required; (2) When working tunnels or shafts where danger of falling rocks or other debris exists; and (3) When working 
from suspended or swinging scaffolds or boson’s chairs. 
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60.00 27.78 
63.00 27.87 
75.00 28.23 

36.00 20.76 

ELECTRICIAN (continued) 

Area 2 

Electrician 

Cable Splicer 

Certified Welder 

Material Handler 

Reference Counties 

Baker Grant Umatilla Wallowa 
Gilliam Morrow Union Wheeler 

Add 50% of the base rate when workers are required to work under the following conditions: 

1) Under compressed air with atmospheric pressure exceeding normal pressure by at least 10%.

2) From trusses, swing scaffolds, bosun’s chairs, open platforms, unguarded scaffolds, open ladders, frames, tanks, stacks,
silos and towers where the workman is subject to a direct fall of (a) more than 60 feet or (b) into turbulent water under
bridges, powerhouses or spillway faces of dams.

Area 3 
53.20 29.01 Electrician 

Reference Counties 

Coos Douglas (a) Lincoln 
Curry Lane (a) 

(a) Those portions of Lane and Douglas counties lying west of the red line on the Electrician Area Map posted above.

Shift Differential* 

1st Shift “day”: Between the hours of 8:00am and 4:30pm    –  8 hours pay for 8 hours work 

2nd Shift “swing”: Between the hours of 4:30pm and 1:00am    –  8 hours pay for 8 hours work plus 17% for all hours 
worked 

3rd Shift “graveyard”: Between the hours of 12:30am and 9:00am  – 8 hours pay for 8 hours work plus 31% for all hours 
worked. 

* The Employer shall be permitted to adjust the starting hours of the shift by up to two (2) hours.

When workers are required to work under compressed air or where gas masks are required, or to work from trusses, all 
scaffolds including mobile elevated platforms, any temporary structure, bosun’s chair or on frames, stacks, towers, tanks, 
within 15’ of the leading edges of any building at a distance of: 

50 – 75 feet to the ground Add 1 ½ x the base rate 
75+ feet to the ground Add 2 x the base rate 

High Time is not required to be paid on any permanent structure with permanent adequate safeguards (handrails, mid-rails, and 
toe guards). Any vehicle equipped with outriggers are exempted from this section. 
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ELECTRICIAN (continued) 

Area 4 
59.34 26.17 
65.27 26.35 

31.60 11.45 

Electrician 

Cable Splicer 

Lighting Maintenance/Material Handler 

Reference Counties for Area 4 

Benton Jefferson Marion 
Crook Lane (b) Polk
Deschutes Linn Yamhill (c)

(b) Those portions of Lane and Douglas counties lying east of the red line on the Electrician Area Map posted above.

(c) The portion of Yamhill county lying south of the red line on the Electrician Area Map posted above.

Shift Differential* 

1st Shift “day” Between the hours of 8:00am and 4:30pm   –  8 hours pay for 8 hours work 

2nd Shift “swing” Between the hours of 4:30pm and 1:00am   –  8 hours pay for 8 hours work plus 17% for all hours 
worked 

3rd Shift “graveyard” Between the hours of 12:30am and 9:00am –  8 hours pay for 8 hours work plus 31.4% for all hours 
worked. 

* The Employer shall be permitted to adjust the starting hours of the shift by up to two (2) hours.

65.50 34.04 
72.05 34.23 

37.34 24.08 

Area 5 

Electrician 

Electrical Welder 

Material Handler/Lighting Maintenance 

Reference Counties 

Clackamas Hood River Tillamook Yamhill (d) 
Clatsop Multnomah Wasco 
Columbia Sherman Washington 

(d) The portion of Yamhill County lying north of the red line on the Electrician Area Map posted above.

Shift Differential* 

1st Shift “day” Between the hours of 7:00am and 5:30pm    –  8 hours pay for 8 hours work 

2nd Shift “swing” Between the hours of 4:30pm and 3:00am    –  8 hours pay for 8 hours work plus 17.3% for all hours 
worked 

3rd Shift “graveyard” Between the hours of 12:30am and 11:00am –  8 hours pay for 8 hours work plus 31.4% for all hours 
worked. 

* The Employer shall be permitted to adjust the starting hours of the shift by up to two (2) hours.

See more information about Zone Pay on page 12. 
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ELECTRICIAN (continued) 

Zone Pay for Area 5 – Electrician and Electrical Welder – Add to Basic Hourly Rate 

Zone mileage based on air miles: 

Zone 1: 31-50 miles  – 1.50 per hour 
Zone 2: 51-70 miles  – 3.50 per hour 
Zone 3: 71-90 miles  – 5.50 per hour 
Zone 4: Beyond 90     –  9.00 per hour 

There shall be a 30-mile free zone from downtown Portland City Hall and a similar 15-mile free zone around the following 
cities: 

Astoria Seaside Tillamook 
Hood River The Dalles 

Further, the free zone at the Oregon coast shall extend along Hwy 101 west to the ocean Hwy 101 east 10 miles if not 
already covered by the above 15-mile free zone. 

When workers are performing electrical work on a structure at or above the 90 ft. level directly above the ground, floor, 
roadway, roof or water where scaffolding or special safety devices which have not been approved by the Occupational Safety 
and Health Administration are used, the wage rate for such work shall be double the straight time hourly rate. 

47.04 21.84 
23.53 11.21 

Area 6 

Electrician 

Lighting Maintenance and Material Handler 

Reference Counties 

Douglas (e) Jackson Klamath 
Harney Josephine Lake 

(e) The portion of Douglas county lying east of the red line on the Electrician Area Map posted above.

Shift Differential* 

1st Shift “day” Between the hours of 8:00am and 4:30pm    –  8 hours pay for 8 hours work 

2nd Shift “swing” Between the hours of 4:30pm and 1:00am    –  8 hours pay for 8 hours work plus 7.5% for all hours 
worked 

3rd Shift “graveyard” Between the hours of 12:30am and 9:00am  –  8 hours pay for 8 hours work plus 15% for all hours 
worked. 

* The Employer shall be permitted to adjust the starting hours of the shift by up to two (2) hours.

When workers are required to work under compressed air or to work from trusses, scaffolds, swinging scaffolds, bosun’s chair or 
on building frames, stacks or towers at a distance, the following should be added to base rate. 

50 – 90 feet to the ground: Add 1 ½ x the base rate 
90+ feet to the ground: Add 2 x the base rate 

When such work is performed outside of the regularly scheduled working hours, workmen shall be paid three (3) times the 
regular rate of pay. An assignment of work referred to in this Section shall entitle the workman to the premium rate for a period 
of at least two (2) hours. 
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ELEVATOR CONSTRUCTOR, INSTALLER AND MECHANIC 

Area 1 
Mechanic 70.47 44.62 

Reference Counties 

Baker Union Wallowa 

Umatilla – See Area 2 rate 

Area 2 
Mechanic 70.76 44.65 
Reference Counties 

Benton Deschutes Jefferson Malheur Umatilla 
Clackamas Douglas Josephine Marion Wasco 
Clatsop Gilliam Klamath Morrow Washington 
Columbia Grant Lake Multnomah Wheeler 
Coos Harney Lane Polk Yamhill 
Crook Hood River Lincoln Sherman 
Curry Jackson Linn Tillamook 

FENCE CONSTRUCTOR (NON-METAL) 41.10 18.30 

FENCE ERECTOR (METAL) 41.10 18.30 

GLAZIER 53.15 23.31 

Add $1.00 to base rate when employee works from a swing stage, scaffold, suspended contrivance or mechanical apparatus 
from the third floor up or thirty feet of free fall (whichever is less), and employee is required to wear a safety belt. 

Add twenty percent (20%) to base rate when employee works from a bosun chair (non-motorized single-man apparatus), 
regardless of height. 

Certified welders shall receive twenty percent (20%) above the base rate for actual time spent performing welding duties. 

HAZARDOUS MATERIALS HANDLER 31.03 18.18 

HIGHWAY/PARKING STRIPER 71.89 19.50 
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49.80 34.98 

IRONWORKER 

Zone 1 (Base Rate): 

Zone Differential for Ironworker –  Add to Basic Hourly Rate 

Zone 2: 8.13/hr.   or  $65.00   maximum per day 
Zone 3: 11.25/hr. or  $90.00   maximum per day 
Zone 4: 16.25/hr. or  $130.00 maximum per day 

Zone 1: Projects located within 45 miles of city hall in the reference cities listed below. 
Zone 2: More than 46 miles, but less than 60 miles. 
Zone 3:  More than 61 miles, but less than 100 miles. 
Zone 4: More than 100 miles. 

Note: Zone pay for Ironworkers shall be determined using the quickest route per Google Maps and computed from the city hall 
or dispatch center of the reference cities listed below or the residence of the employee, whichever is nearer to the project. 

Reference Cities and Dispatch Center 

Portland 

41.10 18.30 
42.47 18.30 
43.00 18.30 

36.13 18.30 
29.42 18.30 

LABORER 
Zone A (Base Rate): 

Group 1 (Includes Flagger) 
Group 2 
Group 3  
Group 4  
Group 5 (Landscape Laborer) 
Zone Differential for Laborers Add to Zone A Base Rate 

Zone B: .85   per hour 
Zone C: 1.25 per hour 
Zone D: 2.00 per hour 
Zone E: 4.00 per hour 
Zone F: 5.00 per hour 

Zone A:  Projects located within 30 miles of city hall in the reference cities listed. 
Zone B:  More than 30 miles but less than 40 miles. 
Zone C: More than 40 miles but less than 50 miles. 
Zone D: More than 50 miles but less than 80 miles. 
Zone E:  More than 80 miles but less than 100 miles. 
Zone F: More than 100 miles. 

Reference Cities for Laborer 

Albany Burns Hermiston Roseburg 
Astoria Coos Bay Klamath Falls Salem 
Baker City Eugene Medford The Dalles 
Bend Grants Pass Portland 

See more information on Zone Differential and Live Sewer Pay on page 15. 
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LABORER (Continued) 

Note: All job or project locations shall be computed (determined) on the basis of road miles and in the following manner. A 
mileage measurement will start at the entrance to the respective city hall, facing the project (if possible), and shall proceed by 
the normal route (shortest time, best road) to the geographical center on the highway, railroad, and street construction 
projects (end of measurement). On all other project contracts, the geographical center where the major portion of the 
construction is located, shall be considered the center of the project (end measurement). 

Any Laborer working in Live Sewers shall receive forty dollars ($40) per day in addition to their regular pay. 

LANDSCAPE LABORER/TECHNICIAN (Laborer Group 5) See Laborer Group 5 Rate 

LIMITED ENERGY ELECTRICIAN 

Note: If you are unable to determine the area of a project located on or near the cross-county boundaries marked in red on 
the map, call or email the BOLI Prevailing Wage Rate Coordinator at (971) 245-3844 or PWR.email@boli.oregon.gov.  

Area 1 37.90 18.10 
Reference County 

Malheur 
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LIMITED ENERGY ELECTRICIAN (continued) 

Area 2  40.47 18.76 
Reference Counties 

Baker  Grant Umatilla  Wallowa 
Gilliam  Morrow Union  Wheeler 

Area 3 43.11 26.08 

Reference Counties 

Coos Douglas (a) Lincoln 
Curry Lane (a) 

(a) Those portions of Lane and Douglas counties lying west of the red line on the Electrician Area Map posted above

Area 4 44.79 20.39 

Reference Counties 

Benton Jefferson Marion 
Crook Lane (b) Polk
Deschutes Linn Yamhill (c)

(b) Those portions of Lane and Douglas counties lying east of the red line on the Electrician Area Map posted above.

(c) The portion of Yamhill county lying south of the red line on the Electrician Area Map posted above.

Area 5 54.50 28.76 

Reference Counties 

Clackamas Hood River Tillamook Yamhill (d) 
Clatsop Multnomah Wasco 
Columbia Sherman Washington 

(d) The portion of Yamhill county lying north of the red line on the Electrician Area Map posted above.

Area 6 36.58 19.00 

Reference Counties 

Douglas (e) Jackson Klamath 
Harney Josephine Lake 
 

(e) The portion of Douglas county lying east of the red line on the Electrician Area Map posted above.
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LINE CONSTRUCTOR 

Area 1 (All Regions) 
75.47 27.15 
67.38 26.78 
41.12 17.94 
57.95 23.16 
50.54 
 

19.42 
 40.43 

 
18.97 

 

Group 1 
Group 2 
Group 3 
Group 4 
Group 5 
Group 6 
Group 7 22.84 14.16 

Reference Counties 

All counties 

Pursuant to ORS 279C.815(2)(b), the Line Constructor Area 1 rate is the highest rate of wage among the collective bargaining 
agreements for Line Constructor Area 1 and Area 2. 

MARBLE SETTER 50.60 25.92 

This trade is tendered by “Tile, Terrazzo, & Marble Finishers.” Add $1.00 per hour to base rate for refractory repair work. 

PAINTER & DRYWALL TAPER 

37.74 16.82 
39.94 16.82 

COMMERCIAL PAINTING 

INDUSTRIAL PAINTING 

BRIDGE PAINTING 46.83 16.82 

Shift Differential for Painter 
Add $2.00/hour to base rate for entire shift if any hours are worked outside of 5:00 a.m. to 5:00 p.m. 

DRYWALL TAPER 
Zone A (Base Rate) 48.02 21.53 

Zone Differential for Drywall Taper – Add to Zone A Base Rate 

Zone B: 6.00 per hour 
Zone C: 9.00 per hour 
Zone D: 12.00 per hour 

Zone A:  Projects located less than 61 miles from the respective city hall of the dispatch cities listed. 
Zone B:  Projects located 61 miles to 80 miles. 
Zone C:  Projects located 81 miles to 100 miles.  
Zone D:  Projects located 101 miles or more. 

See more information on Dispatch Cities for Zone Differential on page 18. 
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PAINTER & DRYWALL TAPER (continued) 

Dispatch Cities for Drywall Taper 

Albany Bend Grants Pass Medford Portland Seaside 
Astoria Brookings Hermiston Newport Reedsport The Dalles 
Baker Coquille Klamath Falls North Bend Roseburg Tillamook 
Bandon Eugene Kelso-Longview Pendleton Salem Vancouver 

46.56 19.83 

Note: Zone pay is based on AAA Road Mileage. 

PLASTERER AND STUCCO MASON 

This trade is tended by “Tenders to Plasterers.” 

Zone A (Base Rate) 

Zone Differential for Plasterer and Stucco Mason – Add to Zone A Base Rate 

Zone B: 6.00 per hour 
Zone C: 9.00 per hour 
Zone D: 12.00 per hour 

Zone A: Projects located less than 61 miles from the respective city hall of the reference cities listed below. 
Zone B: Projects located 61 miles to 80 miles. 
Zone C: Projects located 81 miles to 100 miles.  
Zone D: Projects located 101 miles or more. 

Reference Cities for Plasterer & Stucco Mason 

Bend Eugene Medford Portland Seaside 
Coos Bay La Grande Newport Salem The Dalles 

------- ------- 

65.20 34.91 

Add $1.00 to base rate for swinging scaffold work. 

Add $2.00 to base rate for nozzle technicians on plastering machines. 

PLUMBER/PIPEFITTER/STEAMFITTER 

Area 1 

Reference Counties 

Harney – See Area 3 rates Malheur – See Area 3 rates 
Baker – See Area 2 rates 

Area 2 
Reference Counties 

Baker Morrow Wallowa 
Gilliam Union Wheeler 
Grant Umatilla 

See more information about Zone Pay on page 19 
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PLUMBER/PIPEFITTER/STEAMFITTER (continued) 

Zone Differential for Area 2 – Add to Base Rate 
Zone 2: 10.62/hr. not to exceed $80.00 day. 

Zone mileage based on road miles: 
Zone 2: Eighty (80) miles or more from City Hall in Pasco, Washington. 

Add $1.00 to base rate in one-hour minimum increments if it is possible for worker to fall 35 ft. or more. 

Add $1.00 to base rate in one-hour minimum increments if worker is required to wear a mask in hazardous areas. 

Area 3 60.77 37.10 

Reference Counties 

Gilliam  – See Area 2 rates Grant – See Area 2 rates      Morrow  – See Area 2 rates 
Umatilla – See Area 2 rates Wheeler – See Area 2 rates 

POWER EQUIPMENT OPERATOR 

Benton Deschutes Klamath Multnomah 
Clackamas Douglas Lake Polk 
Clatsop Harney Lane Sherman 
Columbia Hood River Lincoln Tillamook 
Coos Jackson Linn Wasco 
Crook Jefferson Malheur Washington 
Curry Josephine Marion Yamhill 

POWER EQUIPMENT OPERATOR MAP 
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POWER EQUIPMENT OPERATOR (continued) 

58.94 17.15 
61.10 17.15 
63.26 17.15 

Zone 1 (Base Rate) 

Group 1 

Group 1A 

Group 1B 

Group 2 57.03 17.15 
55.88 17.15 
52.55 17.15 
51.31 17.15 

Group 3 

Group 4 

Group 5 

Group 6 48.09 17.15 

Zone Pay Differential for Power Equipment Operator – Add to Zone 1 Base Rate 
Zone 2: 3.00 per hour 
Zone 3: 6.00 per hour 

For projects in the following metropolitan counties: 

Clackamas Marion Washington 
Columbia Multnomah Yamhill 

(A) All jobs or projects located in Multnomah, Clackamas and Marion counties, West of the western boundary of Mt. Hood
National Forest and West of Mile Post 30 on Interstate 84 and West of Mile Post 30 on State Hwy 26 and West of Mile
Post 30 on Hwy 22 and all jobs located in Yamhill County, Washington County and Columbia County shall receive Zone
1 pay for all classifications.

(B) All jobs or projects located in the area outside the identified boundary above, but less than 50 miles from Portland City
Hall shall receive Zone 2 pay for all classifications.

(C) All jobs or projects located more than 50 miles from Portland City Hall, but outside the identified border above, shall
receive Zone 3 pay for all classifications.

Reference cities for projects in all remaining counties: 

Albany Coos Bay Grants Pass Medford 
Bend Eugene Klamath Falls Roseburg 

(A) All jobs or projects located within 30 miles of the respective city hall of the above mentioned cities shall receive Zone 1
pay for all classifications.

(B) All jobs or projects located more than 30 miles and less than 50 miles from the respective city hall of the above mentioned
cities shall receive Zone 2 for all classifications.

(C) All jobs or projects located more than 50 miles from the respective city hall of the above mentioned cities shall receive
Zone 3 pay for all classifications.

Note: All job or project locations shall be computed (determined) on the basis of road miles and in the following manner. A 
mileage measurement will start at the entrance to the respective city hall, facing the project (if possible), and shall proceed 
by the normal route (shortest time-best road) to the geographical center on the highway, railroad, and street construction 
projects (end of measurement). On all other project contracts, the geographical center where the major portion of the 
construction is located, shall be considered the center of the project (end measurement). 

See more information on Hazard Pay and Shift Differential calculation on page 21. 
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POWER EQUIPMENT OPERATOR (continued) 

Add $10.00/hour hyperbaric pay for Group 4 Tunnel Boring Machine Mechanic. 

Add $0.40 to the base rate for any and all work performed underground, including operating, servicing and repairing of 
equipment. 

Add $0.50 to the base rate per hour for any employee who works suspended by a rope or cable. 

Add $0.50 to the base rate for employees who do “pioneer” work (break open a cut, build road, etc.) more than one hundred 
fifty (150) feet above grade elevation. 

Note: A Hazardous Waste Removal Differential must be added to the base rate if work is performed inside the boundary of a 
Federally Designated Waste Site. For information on this differential, call the Prevailing Wage Rate Coordinator at (971) 
245-3844. 

Shift Differential 

Two-Shift Operations: 

On a two-shift operation, when the second shift starts after 4:30 p.m., second-shift workers shall be paid the base hourly 
wage rate plus 5% for all hours worked. 

When the second shift starts at 8:00 p.m. or later, the second-shift workers shall be paid at the base hourly wage rate plus 
10% for all hours worked. 

Three-Shift Operations: 

On a three-shift operation, the base hourly wage rate plus five percent (5%) shall be paid to all second-shift workers for all 
hours worked, and the base hourly wage rate plus ten percent (10%) shall be paid to all third shift workers for all hours worked. 

ROOFER 

Area 1 44.51 22.70 
Reference Counties 

Baker Deschutes Morrow Union 
Clackamas Gilliam Multnomah Wasco 
Clatsop Grant Sherman Wallowa 
Columbia Hood River Tillamook Washington 
Crook Jefferson Umatilla Wheeler 

Add 10% to the base rate for handling coal tar pitch or coal tar-based materials. 

Add 10% to the base rate for handling fiberglass insulation. 
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ROOFER (continued) 

Area 2 40.15 18.97 

Reference Counties 

Benton Harney Lake Malheur 
Coos Jackson Lane Marion 
Curry Josephine Lincoln Polk 
Douglas Klamath Linn Yamhill 

Crook – See Area 1 rates Deschutes – See Area 1 rates 

Application, spudding and cutting or removal of coal tar products 10%over basic wage scale. 

Application, spudding and cutting fiberglass insulation add a 10% over the basic wage scale. 

Area 4 44.51 22.70 
Reference County 

Umatilla Union Wallowa 

Add 10% to the base rate for handling coal tar pitch or coal tar-based materials. 

Add 10% to the base rate for handling fiberglass insulation. 

Pursuant to ORS 279C.815(2)(b), the Roofer Area 1 rate is the highest rate of wage among the collective bargaining 
agreements for Roofer Areas 1, 4 and 5. 

Area 5 44.51 22.70 
Reference County 

Morrow 

Add 10% to the base rate for handling coal tar pitch or coal tar-based materials. Add 10% to the base rate for handling 
fiberglass insulation. 

Pursuant to ORS 279C.815(2)(b), the Roofer Area 1 rate is the highest rate of wage among the collective bargaining 
agreements for Roofer Areas 1, 4 and 5. 

56.24 32.77 

SHEET METAL WORKER 

Area 1 

Reference Counties 

Benton Deschutes Lincoln Polk Washington 
Clackamas Gilliam Linn Sherman Wheeler 
Clatsop Grant Marion Tillamook Yamhill 
Columbia Hood River Morrow Umatilla 
Crook Jefferson Multnomah Wasco 

See more information on Shift Differential calculation and Hazard Pay on page 23. 
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SHEET METAL WORKER (Continued) 

Swing Shift Operations: 

When a second (or “swing”) shift starts between 2:00pm -7:00pm, second-shift workers shall be paid the base hourly wage 
rate plus $8.25 for all hours worked. 

Graveyard Shift Operations: 

When the second (or “graveyard”) shift  starts between 7:00pm – 1:00am, second-shift workers shall be paid the base hourly 
wage rate plus $12.65 for all hours worked. 

Add 10% to base rate for work performed on any swinging platform, swinging chair or swinging ladder. 

Add 10% to base rate for work where a worker is exposed to resins, chemicals, or acid. 

Area 2 ------- ------- 
Reference Counties 

Baker – See Area 3 rate Malheur – See Area 4 rate 

Area 3 50.00 28.37 
Reference Counties 

Baker Union Wallowa 

Morrow – See Area 1 rate Umatilla – See Area 1 rate 

Add $.45 to base rate for work performed on any swinging stage, swinging scaffold or boson chair in excess of thirty (30) feet 
above the ground. 

Add $1.00 to base rate for work where it is necessary to wear a chemically activated type face mask. 

Area 4 45.14 30.45 
Reference Counties 

Douglas Jackson Klamath Lane 
Harney Josephine Lake Malheur 

Coos – See Area 5 rate Curry – See Area 5 rate 

Swing Shift Operations: 

When a second (or “swing”) shift starts between 2:00pm -7:00pm, second-shift workers shall be paid the base hourly wage 
rate plus $6.76 for all hours worked. 

Graveyard Shift Operations: 

When the second (or “graveyard”) shift  starts between 7:00pm – 1:00am, second-shift workers shall be paid the base hourly 
wage rate plus $10.37 for all hours worked. 

Add 10% to base rate for work performed on any swinging platform, swinging chair or swinging ladder. 

Add 10% to base rate for work where a worker is exposed to resins, chemicals, or acid. 



Occupation and Premium/Differential Pay   Base Rate / Fringe Rate 
 

PAGE 24 
JANUARY 5, 2026 

SHEET METAL WORKER (Continued) 

Area 5 45.45 31.54 
Reference Counties 

Coos Curry 

Swing Shift Operations: 

When a second (or “swing”) shift starts between 2:00pm -7:00pm, second-shift workers shall be paid the base hourly wage 
rate plus $6.81 for all hours worked. 

Graveyard Shift Operations: 

When the second (or “graveyard”) shift  starts between 7:00pm – 1:00am, second-shift workers shall be paid the base hourly 
wage rate plus $10.44 for all hours worked. 

Add 10% to base rate for work performed on any swinging platform, swinging chair or swinging ladder. Add 10% to base rate 
for work where a worker is exposed to resins, chemicals, or acid. 

SOFT FLOOR LAYER 44.28 19.17 

SPRINKLER FITTER 

Area 1 51.65 28.87 
Reference Counties 

Benton Deschutes Jefferson Malheur Umatilla 
Clackamas Douglas Josephine Marion Wasco 
Clatsop Gilliam Klamath Morrow Washington 
Columbia Grant Lake Multnomah Wheeler 
Coos Harney Lane Polk Yamhill 
Crook Hood River Lincoln Sherman 
Curry Jackson Linn Tillamook 

Area 2 44.40 28.86 
Reference Counties 

Baker Union Wallowa 

Gilliam – See Area 1 rate Malheur – See Area 1 rate Umatilla – See Area 1 rate 
Grant  –  See Area 1 rate Morrow  – See Area 1 rate 

45.79 17.80 TENDER TO MASON TRADES (Brick and Stonemason, Mortar Mixer, Hod Carrier) 

Add $0.50 to base rate for refractory repair work. 
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44.79 18.30 
TENDER TO PLASTERER AND STUCCO MASON 
Zone A (Base Rate) 

Zone Differential for Tender to Plasterer and Stucco Mason –  Add to Zone A Base Rate 
Zone B: 6.00 per hour  
Zone C: 9.00 per hour  
Zone D: 12.00 per hour 

Zone A:  Projects located within 60 miles of city hall in the reference cities listed. 
Zone B:  More than 61 miles but less than 80 miles. 
Zone C: More than 81 miles but less than 100 miles.  
Zone D: More than 101 miles 

Reference Cities 

Bend Eugene Medford Portland Seaside 
Coos Bay La Grande Newport Salem The Dalles 

Add $0.50 to base rate for refractory repair work. 

TESTING AND BALANCING (TAB) TECHNICIAN 
For work performed under the Sheet Metal classification, including Air-Handling Equipment, Ductwork 

See SHEET METAL WORKER RATE 

For work performed under the Plumber/Pipefitter/Steamfitter classification, including Water Distribution Systems 

See PLUMBER/PIPEFITTER/STEAMFITTER RATE 

TILE SETTER/TERRAZZO WORKER: Hard Tile Setter 43.93 22.51 

This trade is tended by “Tile, Terrazzo, & Marble Finisher.” Add $2.00 when performing terrazzo work. 

Add $1.00 when working with epoxy, furnane, or alkor acetylene. 

TILE, TERRAZZO, AND MARBLE FINISHER 

32.68 16.93 

32.68 17.06 

1. TILE, TERRAZZO FINISHER

Add $2.00 when performing terrazzo work. 

Add $1.00 when working with epoxy, furnane, or alkor acetylene. 

2. BRICK & MARBLE FINISHER

Add $1.00 per hour to base rate for refractory repair work. 
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TRUCK DRIVER 
Zone A (Base Rate) 

Group 1 35.41 18.30 
Group 2 35.57 18.30 
Group 3 35.74 18.30 

Group 4 36.08 18.30 
Group 5 36.35 

 
18.30 

 Group 6 36.57 
 

18.30 
 Group 7 36.82 18.30 

Zone Differential for Truck Drivers –  Add to Zone A Base Rate 
Zone B: .65 per hour 
Zone C: 1.15 per hour 
Zone D: 1.70 per hour 
Zone E: 2.75 per hour 

Zone A: Projects within 30 miles of the cities listed. 
Zone B: More than 30 miles but less than 40 miles. 
Zone C: More than 40 miles but less than 50 miles. 
Zone D: More than 50 miles but less than 80 miles. 
Zone E: More than 80 miles. 

Reference Cities 

Albany Burns Hermiston Madras Pendleton The Dalles 
Astoria Coos Bay Hood River Medford Portland Tillamook 
Baker Corvallis Klamath Falls McMinnville Port Orford Vancouver 
Bend Eugene La Grande Newport Reedsport 
Bingen Goldendale Lakeview Ontario Roseburg 
Brookings Grants Pass Longview Oregon City Salem 

Note: All job or project locations shall be computed (determined) on the basis of road miles and in the following manner. A 
mileage measurement will start at the entrance to the respective city hall, facing the project (if possible), and shall proceed by 
the normal route (shortest time-best road) to the geographical center on the highway, railroad, and street construction 
projects (end of measurement). On all other project contracts, the geographical center where the major portion of the 
construction is located, shall be considered the center of the project (end measurement). 
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To: All Oregon Contracting Agencies  
 
Pursuant to ORS 279C.860, contractors on this list are ineligible to receive public works contracts subject to the 
Prevailing Wage Rate Law.  These contractors and subcontractors, as well as any firm, corporation, partnership or 
association in which the contractor or subcontractor has a financial interest are ineligible to receive public works 
contracts until removed from this list.  You can find the most current and up to date list of contractors ineligible to 
receive public works contracts on our website at https://www.oregon.gov/boli/employers/Pages/pwr-ineligible-
contractors.aspx. 
 
If you have questions regarding the list or for the most current information regarding persons ineligible to receive 
prevailing wage contracts, please contact the Prevailing Wage Rate Coordinator in Portland at (971) 245-3844. 

 

Contractor Address 
Date 

placed 
Removal 

date 

A1 Dumptruck Services LLC 703 N Hayden Meadows Dr., #206 
Portland, OR 97213 
 
731 N Hayden Meadows Dr., #206 
Portland, OR 97217 
 
2408 NE 164th Avenue 
Vancouver, WA 98684 

2/24/2020 2/23/2027 

Cameron Creations, Steven Cameron, 
Nancy Cameron * 

PO Box 2 
Lowell, OR  97452  

5/25/2000 
 

David Miller * 731 NW Naito Parkway, #215 
Portland, OR 97209  

6/17/2020 
 

Eugene Graeme 169 SE Cody Lane 
Madras, OR 97741  

7/3/2017 7/2/2027 

Lisa Hoang aka Kim Lien Hoang aka 
Lien Kim Hoang 
aka Kim Hope aka Lisa K Ryan aka Ryan 
Lien Hoang aka Kim L Hoang aka Lien 
Hoang Ryan aka Lien K Hoang-Ryan aka 
Hoang K Lien aka Lisa Hall aka Lisa Kim 
Ryan aka Lien Ryan aka Lien Hoang 
Ryan aka Kim Hoang Lien aka K Lisa 
Hoang 

703 N Hayden Meadows Dr., #206 
Portland, OR 97213 
 
731 N Hayden Meadows Dr., #206 
Portland, OR 97217 
 
2408 NE 164th Avenue 
Vancouver, WA 98684 

2/24/2020 2/23/2027 

NW Flagging LLC 703 N Hayden Meadows Dr., #206 
Portland, OR 97213 
 
731 N Hayden Meadows Dr., #206 
Portland, OR 97217 
 
2408 NE 164th Avenue 
Vancouver, WA 98684  

2/24/2020 2/23/2027 
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Contractor Address 
Date 

placed 
Removal 

date 

Oregon Building & Landscaping 
Services LLC 

703 N Hayden Meadows Dr., #206 
Portland, OR 97213 
 
731 N Hayden Meadows Dr., #206 
Portland, OR 97217 
 
2408 NE 164th Avenue 
Vancouver, WA 98684 

2/24/2020 2/23/2027 

Pacific NW Drywall & Acoustics LLC 
aka Pacific NW Drywall& Acoustics 
LLC*  

731 NW Natio Parkway #215 
Portland, OR 97209 

6/17/2020 
 

Regional Traffic Management LLC 703 N Hayden Meadows Dr., #206 
Portland, OR 97213 
 
731 N Hayden Meadows Dr., #206 
Portland, OR 97217 
 
2408 NE 164th Avenue 
Vancouver, WA 98684  

2/24/2020 2/23/2027 

Sang In Nam dba Cornerstone 
Janitorial Services* 

130 NE Danbury Ave 
Hillsboro, OR 97124 

9/20/2016  

WCI Construction LLC 169 SE Cody Lane 
Madras, OR 97741  

7/3/2017 7/2/2027 

* Not to be removed from debarment. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  



 
Prevailing Wage Rate Laws Handbook 

 
The 2024 edition of the Prevailing Wage Rate Laws Handbook is now available on 
our website at https://www.oregon.gov/boli/employers/Pages/prevailing-wage.aspx.  
 
In addition to providing this and other PWR publications, Oregon BOLI Labor & 
Industries’ PWR Unit regularly offers free, informational seminars for both public 
agencies and contractors.  The current schedule is available online at 
https://www.oregon.gov/boli/employers/Pages/prevailing-wage-seminars.aspx. 
 
If you are interested in being included on our mailing lists for future seminar 
notifications, please contact us at PWR.Email@boli.oregon.gov or (971) 245-3844.  
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COSMETOLOGY CENTER 

 
1.1 GENERAL 
 

A. In addition to requirements stipulated in General Conditions the following shall apply to this 
Contract: 

 
1. In event that the Contractor or a Subcontractor, at any tier, determines that some 

portion of the Drawings, Specifications, or other Contract Document require 
clarification or interpretation, the Contractor shall submit a Request for 
Interpretation (RFI) to the Architect. 
 

2. The RFI shall clearly and concisely set forth the issues for which the clarification 
or interpretation is sought, and why a response is needed. The RFI shall also set 
forth the Contractor's interpretation or understanding of the issues. 

 
3. Prior to submitting a RFI from a Subcontractor, the Contractor shall review the 

RFI for appropriateness and completeness and, if needed, obtain clarifications 
from the Subcontractor. 

 
4. The Architect will review each RFI, and determine whether or not the document 

qualifies as a Request for Interpretation as defined below.  If the Architect 
determines that the document is not a legitimate RFI, it will be returned to the 
Contractor unreviewed as to content. 

 
5. The Architect will respond to RFI's within 5 working days of receipt from the 

Contractor, unless a longer time will be required to provide an adequate 
response.  If a longer time is determined necessary, the Architect will, within 5 
working days, notify the Contractor of the anticipated response time.  An 
extension to the Contract Time will not be considered unless the Contractor 
submits a written request for extension to the Architect within 5 working days 
thereafter. 

 
6. Unless specifically noted to the contrary, RFI responses from the Architect will 

not alter requirements of the Contract Documents. If the Contractor believes that 
an Architect's response does affect the Contract Sum or Contract Time, the 
Contractor shall, within 5 working days, submit a written notice to the Architect, 
stating proposed changes and documenting the reasons for such changes.  
Failure to give such notice shall waive the Contractor's right to seek additions to 
the Contract Sum or extensions to the Contract Time under the Changes Article 
of the General Conditions.  

 
 
1.2 UNACCEPTABLE RFI CLAIMS 
 

A. The Owner will not authorize increases to the Contract Sum or extensions to the Contract 
Time caused by Contractor's additional field or office staffing, project delays, decreased 
labor productivity, etc. when such claims are caused by any or all of the following: 

 
1. Project Communications: 

 
a. Routine communications between the Owner, Architect, and Contractor, 

including correspondence, memos, field-reports, test-reports, telephone 
calls, faxed messages, E-mail, etc. 

 
2. Substitution Requests: 
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a. Requests by Contractor to substitute products or methods of construction. 
 

3. Shop Drawings & other Submittals: 
 
a. Contractor prepared drawings, product data, samples, etc. submitted for 

Architect's review to ascertain that Contractor clearly understands 
Project design intent and Contract Document requirements. 
 

4. Value Engineering Requests: 
 
a. Communications regarding Contractor-originated Value Engineering 

requests. 
 

5. Non-conforming Work: 
 
a. Communications regarding Work that has not been performed in 

compliance with the Contract Documents. 
 

6. Finding Existing Information: 
 
a. Directing Contractor where to locate requested information within 

Drawings, Specifications, or other Contract Documents.  
 
 
1.3 REQUESTS 
 

A. Requests may be submitted only when Requestor cannot obtain interpretations or 
information through research, Contract Documents review, or other reasonable means. 

 
B. Requests shall include the following information: 

 
1. Sequential Request Numbers 

 
2. Sender's & Receiver's names, firm names, and related addresses 

 
3. Request Issue Date 

 
4. Requested Reply Date 

 
5. Request Description 

 
6. References & Attachments 

 
7. Sender's Recommendations 

 
8. Space for Receiver's Response  

 
 
 
 

END OF SECTION 
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CONSTRUCTION STAKING 
 

KLAMATH COMMUNITY COLLEGE  01 0500-1 
COSMETOLOGY CENTER 

PART 1 GENERAL 
 
1.1 CONTRACT CONDITIONS 
 

A. Work of this Section is bound by the General Conditions, Supplementary Conditions, and Division 1 bound 
herewith in addition to this Specification and accompanying Drawings. 

 
1.2 WORK INCLUDED 
 

A. Provide survey work by an Oregon State registered land surveyor for the execution of Project. 
 
1.3 RELATED WORK SPECIFIED ELSEWHERE 
 

A.    Project Record Documents, Section 01 7839. 
 
1.4 QUALITY CONTROL 
 

A. Before starting work, the Contractor shall locate all general reference points. The Contractor shall employ a 
registered surveyor (licensed by the State of Oregon) to perform such work.  The Contractor shall take such 
steps as are necessary to prevent the dislocation or destruction of the reference points, and shall be 
responsible for the accuracy of the site and building layout and elevations for the work. 

 
1.5 SURVEY REFERENCE POINTS 
 

A. Existing Points:  See Drawings. 
B. Locate existing points prior to starting site work, and preserve during construction. 
C. Make no Changes to existing points without Owner and Architect approval. 
D. Notify Owner and Architect when any point is lost, destroyed or requires relocation. 

 
1.6 PROJECT LAYOUT 
 

A. Establish existing control points. 
B. Record benchmark locations with horizontal and vertical dimensions on Project Record Drawings. 
C. Using survey instruments, establish lines and levels for the following: 

1. Stakes for grading, fill, and all earthwork.  
2. Building foundation, floor elevations and similar elements.     

D. Re-establish control points as required due to construction activity. 
 
 
PART 2 PRODUCTS 
 
Not Used. 
 
 
PART 3 EXECUTION 
 
Not Used. 
 
 END OF SECTION 
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PART 1 - GENERAL 
 
1.1 GENERAL REQUIREMENTS 
 

A. The location of all new and disturbed existing below-grade, buried utility lines shall be marked in accordance 
with this section. 

 
1.2 SUBMITTALS 
 

A. Comply with Section 01 3300.  Submit site plan showing proposed location of utility line markers, as well as 
size and type of brass plate with proposed markings. 

 
 
PART 2 - PRODUCTS 
 
2.1 MATERIALS 
 

A. See Sections 03 3000 for concrete materials. 
 
 
PART 3 - EXECUTION 
 
3.1 LOCATION OF MARKERS 
 

A. Set markers at all locations where the following conditions exist: 
 

1. Above utility lines at exterior walls of building and at entries and exits of lines from above grade 
installations. 

2. At ends and changes of direction of lines.        
3. Debatable locations shall be as directed by the Architect. 

 
3.2 TYPES OF MARKERS 

 
A. Within Property Lines:  Provide 12" x 12" x 4" concrete pads above utility lines with brass plate indicating the 

type of utilities, the depth of lines below grade, and the direction of run by arrows, at each change in direction. 
 Pads shall be flush with finish grade or grade slab. 

 
B. At Property Lines:  Provide 4" x 4" x 2' treated wood posts extending 2" above grade at intersection of utility 

lines and property lines. 
 
 
 END OF SECTION 
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PART 1 – GENERAL  
 
1.1 REQUIREMENTS INCLUDED 
 

A. General Requirements. 
B. Work Covered by Contract Documents. 
C. Contractor Use of Premises. 
D. Related Work by Owner. 
E. Owner Furnished Products. 
F. Contractor Designed Elements. 

 
1.2 WORK COVERED BY CONTRACT DOCUMENTS 
 

A. General 
 

1. The Work shall be providing all supplies, tools, equipment, scaffolding, transportation, utilities, 
service, superintendence, labor, and the furnishing of all materials, items, and accessories needed 
for the Project. 

2. The intent of the Contract Documents is that a single Contractor completes the project including the 
furnishing of all supervision, material, labor and equipment to provide complete and operative 
systems. 

3. All on-site work, including demolition, installation and final cleaning is required to be completed 
during the regularly scheduled hours.  Contractor is to coordinate work to accommodate the 
continuous operation of the adjacent streets and utilities, without interruption or hindrance. 

 
B. Description 
 

1. In general, the project consists of the construction of a new single-story, 11,020 SF Cosmetology 
Building for Klamath Community College (KCC), designed to support both instructional activities 
and public salon services.  

2. The Contractor shall provide for all scheduling, coordination, cutting and patching and all other 
items required by the contract Documents to complete the Work and provide complete operational 
systems.   

 
C. No officer or employee of the College has any authority to place any interpretation, either verbal or written, 

upon the contents and description of work included in the Contract Documents.   
 
D. Prior to bidding, the Contractor shall visit the site and fully inform himself of the areas in which work is to take 

place, including the limits of area allowed for working conditions, the areas limited for access to the work, 
and the areas available for the delivery and storage of new material.  Access to each site is to be 
coordinated by, and at the convenience of, the Owner and the building occupants.   

  
E. The Contractor represents that he has carefully examined prior to bidding, all Contract Documents and site 

conditions, understanding the character, quality and quantity of work called for and all conditions of the 
contract. 

 
1.3 CONTRACTOR'S USE OF PREMISES 
 

A. The Contractor's work limits are as indicated on the Drawings. 
 
B. Contractor shall limit his use of premise for Work and for storage to allow for: 

 
1. Owner occupancy and operations. 
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2. Public use. 
3. Coordinated use of premises under direction of the Owner. 
4. Full responsibility for protection and safekeeping of products under this Contract stored at Site. 
5. Moving stored products, under Contractor's control, which interfere with operations of Owner or 

separate Contractor. 
6. Obtaining and paying for use of additional storage or work areas needed for operations. 
7. Conformance to fire/life/safety requirements and fire equipment access. 
8. Worker vehicle parking on-site. 
9. Storage of all materials required for the project on-site. 

 
C. Construction Operations: 

 
  1. Do not unreasonably encumber Site and Structure with materials or equipment. 

2. Do not load structure with weight that will endanger structure. 
3. Contractor shall direct all construction vehicle and delivery traffic along an access route as 

approved by the Owner. 
 

 
1.4 EXCESSIVE NOISE 

 
A. Minimize noise during working hours.  Notify Owner at least 24 hours prior to any necessary excessive 

noise.  Comply with Owner's instructions. 
 
1.5 OWNERS SALVAGED MATERIALS 
 

A. The owner may salvage selective items in good condition that are removed during the demolition phase.  
Contractor to schedule a pre-demolition walk-thru with the Owner, including the maintenance and 
technology departments, is to allow the Owner the opportunity to review demolished materials and 
equipment to determine which items are to be salvaged. 

 
B. Contractor is to relocate salvaged items to an on-site storage location as directed by the Owner for 

reclamation by the College. 
 
C. Contractor is to dispose off-site all materials and equipment not selected by the Owner for salvage, in a 

manner approved and authorized by all State, County, City and all other Governing Agencies. 
 
1.6 RELATED WORK BY OWNER OR OTHERS 
 

A. NIC & OFOI Items:  If applicable, items designated on the Drawings and/or described in the Project Manual 
as "NIC" (Not in Contract) or "OFOI" (Owner Furnished and Owner Installed) are not included in the 
Contract. 

 
B. Contractor's Responsibilities: 

 
1. Designate delivery date for each portion of the Work in the Progress Schedule. 
2. Storage of products if requested. 
3. Coordinate installation with the Progress Schedule. 
4. Provide all preparatory work necessary for proper installation including blocking and backing and 

finish work including caulking, grouting, furring, preparation of subfloors for finish flooring materials, 
and painting adjacent surfaces as required for NIC or OFOI equipment. 

 
1.7 OWNER-FURNISHED PRODUCTS 
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A. OFCI Items: Items designated on project Drawings and Project Manual and/or described as "OFCI" 
(Furnished by Owner and installed by Contractor). 

  
B. Owner's Responsibilities for OFCI Equipment: 

  
  1. Arrange for delivery of shop drawings, product data, samples, manufacturer's instructions, and 

certificates to Contractor. 
  2. Deliver supplier's bill of materials to Design Consultant for review. 
  3. Arrange and pay for delivery to site in accordance with Progress Schedule. 
  4. Inspect deliveries jointly with Contractor. 
  5. Submit claims for transportation damage. 
  6. Arrange for replacement of damaged, defective, or missing items. 
  7. Arrange for manufacturers' field services; arrange for and deliver manufacturers' warranties and 

bonds to Contractor. 
 

C. Contractor's Responsibilities: 
 

  1. Designate submittals and delivery date for each product in Progress Schedule. 
  2. Review shop drawings, product data, samples, and other submittals.  Submit to Design Consultant 

with notification of any observed discrepancies or problems anticipated due to non-conformance 
with Contract Documents. 

  3. Receive and unload products at site. 
  4. Inspect deliveries jointly with Owner, record shortages and damaged or defective items. 
  5. Handle products at site, including uncrating and storage. 
  6. Protect products from damage and from exposure to elements. 
  7. Coordinate, provide and install appropriate backing for connections. 
  8. Assemble, install, connect, adjust, and finish products as stipulated in respective specification 

sections. 
  9. Provide installation inspections required by public authorities. 
  10. Clean, repair, or replace items damaged by Contractor. 

11. Remove and dispose of crating and packing materials for Owner-furnished materials and equipment 
delivered to the site. 

 
D. OFOI Items: Items designated on project Drawings and Project Manual and/or described as "OFOI" 

(Furnished by Owner and installed by Owner). 
  

E. Owner's Responsibilities for OFOI Equipment or Work: 
  

1. Contract directly for items that may be shown OFOI. 
 

F. OFOI items: 
  

1. Landscaping and Irrigation. 
2. Exterior Campus Monument Signage (not the building sign). 
3. Appliances, copiers, vending machines. 
4. TV monitors and mounting brackets, Smartboards, other misc. AV equipment. 
5. Reception phones. 
6. IT cabling and terminations (CAT 5e, CAT 6) 
7. Server racks and equipment. 
8. Wireless access point equipment. 
9. Basic Furnishings 
10. Salon Equipment not identified as “OFCI” 
11. Security items: Card readers, cameras. 
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12. Interior, non-code related signage (outlined on the signage schedule) 
13. Toilet room accessories: Soap Dispensers, paper towel dispensers. 
14. Any “Donor Wall” related plaques or custom displays. 

 
 

 
 
 
 

1.8 CONTRACTOR DESIGNED ELEMENTS 
 

A. Where work of this Contract requires bidder design, comply with following requirements. 
 

  1. Submit Shop Drawings and Calculations to Design Consultant for review. 
  2. Submit Shop Drawings and Calculations to City or County for approval and permits. 
  3. All Shop Drawings and Calculations shall be stamped by Registered Architect or Engineer licensed 

in State of Oregon. 
 
1.9 EXISTING UTILITIES 
 

A. Utilities of record are shown on the Drawings insofar as possible to do so.  These, however, are shown for 
convenience only and the Owner and Design Consultant assume no responsibility for improper locations or 
failure to show utility location on the Drawings.  The Contractor is responsible for determining the location of 
all existing utilities (whether shown or not) prior to commencing work.  At Contractor's expense, immediately 
repair and restore operation of any utilities damaged during construction; conform to utility company's repair 
requirements. 

 
1.10 OBJECTIONS TO APPLICATION OF PRODUCTS 
 

 A. All Contractors submitting a bid for this Project shall thoroughly familiarize themselves with specified 
products and installation procedures and submit to Design Consultant any objections (in writing) no later 
than seven (7) days prior to Bid Date.  Submittal of Bid constitutes acceptance of products and procedures 
specified. 

 
 
1.11 MISCELLANEOUS 
 

A. Work includes, but is not limited to: 
 

  1. Maintaining pedestrian and vehicular access to and around existing facilities. 
  2. Not encumbering site access with materials or equipment. 
  3. Obtaining and paying for use of additional storage or work areas needed for operations. 

4. Contractor is responsible for controlling dust, sedimentation, and erosion on site.  Wind born dust is 
to be controlled by continuous watering of disturbed ground.  Erosion and sedimentation control are 
to be provided in compliance with City of Bend ordinances and Department of Environmental 
Quality regulations.  Sedimentation is not allowed to leave the site.  Standing water is not to be 
allowed in such a capacity to hinder construction operations or emergency vehicle access and 
operations. 

 
 
 
PART 2 – PRODUCTS  
Not Used 
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PART 3 – EXECUTION 
Not Used 

 
 

 
END OF SECTION 
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PART 1 - GENERAL 

 
1.1        GENERAL REQUIREMENTS 

 
A. Certain Work Components of this Project have not been designed or detailed by the Architect 

or the Architect’s Consultants, and the Components must be designed, engineered, and built 
by the Contractor. 

 
B. Design-Build Components are defined as either or both of the following: 

 
1.  Complete and operational Systems that perform their intended use. 
2.  Structural Elements which will be subject to Lateral or Vertical Loads. 
 

C. The Contractor shall coordinate and assume (or assign to Subcontractor) complete 
responsibility for design, engineering, submittals, fabrication, transportation, and installation of 
this Work. 
 

D. Prior to starting Work, the Contractor shall submit all Design-Build documents to the governing 
Building Department for review and approval. Each Design-Build item may require a separate 
Permit and Fee, which shall be paid by the Contractor when so required.  

 
E. Design Build Required Systems: 

• Fire Suppression Systems 

• Fire Alarm Systems 

• Seismic restraints for equipment over 400 lbs. 

• Low Voltage System 
 

1.2        DESIGN-BUILD COMPONENTS OF THE WORK 
 

A.    Refer to document Sections and plans for items requiring design-build. 
 

1.3         SUBMITTALS 
 

A.    Comply with Building Department requirements. 
B.    Include design criteria, design assumptions, structural calculations, fabrication and      

construction details, required clearances, and interface requirements. 
C.     Affix Design Professional's seal of Oregon State License on all Submittals.  

 
 

1.4        OWNER'S RESPONSIBILITIES 
 

A. The Owner will not pay for progress delays, additional Work, additional products, restocking, or 
reworking required by Contractor's failure to coordinate Design-Build Work with other Project 
Work.  

 
END OF SECTION  
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PART 1  GENERAL 
 
1.1 ALTERNATIVE BID ITEMS  

 
A. Alternates are described throughout the Contract Documents (Drawings and Specifications).  Procedures for 

recording and noting alternate bid items are indicated in Sections 00 2113 and 00 4100 of the General 
Conditions.  Contractor shall note description of alternate bid items and provide an individual separate price, 
which includes all costs necessary to add or deduct the cost of said bid item from the Base Bid price.  Both 
additive and deductive bid alternates are indicated on the Drawings and Specifications. 

B. The Owner reserves the right to accept any one, all, or none of the alternate bid items.  The determination of 
the lowest bonafide bid will include an evaluation of alternates to be accepted by the Owner. 

C. In preparing his price for each alternate bid item, the Contractor shall include all costs necessary to provide 
and install complete and in operating order in accordance with Contract Documents, and as indicated in the 
General Requirements and General Conditions, all component parts necessary to add or deduct each 
alternate bid item individually. 

D. Bidding Requirements: 
1. Refer to the Bid Form (Section 00 4100) to list all appropriate costs attributed to the alternates 

described in this section. 
2. The alternate bid items are clearly described in the Contract Documents. It is the responsibility of the 

bidding Contractor to realize that described or inferred adjustments may be necessary due to the 
acceptance or rejection of alternate bid items. All alternate bids are to be complete bids. 

3. Additive alternates are all inclusive of the additional work described. 
4. Deductive alternates include all work necessary to provide and install materials necessary to finish 

the affected system or area. 
 
E. Following are the descriptions of the alternate bid items.  The Contractor shall note on the Bid Form clearly 

whether each individual item is additive or deductive in the space provided: 
 
1.2 DESCRIPTION OF ALTERNATES 
 

A. ALTERNATE NO. 1: Work North of Existing Campus Access Road (see landscape & civil drawings) 

B. ALTERNATE NO. 2: Solid Surface Countertops in various areas as noted (see architectural drawings) 

C. ALTERNATE NO. 3: Snow Melt System at front entry walkway (see elec. Drawings) 

D. ALTERNATE NO. 4: Irrigation System (see landscape drawings) 

E. ALTERNATE NO. 5: Seeding South Landscape and Planting (see landscape drawings) 
 

1.3 DESCRIPTION OF UNIT PRICES 
 
Not Used 
 
 
PART 2 PRODUCTS  
 
Not Used 
 
PART 3 EXECUTION  
 
Not Used 
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 END OF SECTION   
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PART 1 - GENERAL     
 
1.1  RELATED REQUIREMENTS SPECIFIED ELSEWHERE  
 

A. Substitutions During Bidding:  Instructions to Bidders.  
 

B. Shop Drawings, Product Data, Samples: General Conditions and Section 01 3300.  
 
1.2  CONTRACTOR'S OPTIONS  
 

A. For products specified only by reference standards, select any product meeting standards, by any 
manufacturer.  

 
B. For products specified by naming several products or manufacturers, select any product and 

manufacturer named.  
 
1.3  SUBSTITUTIONS  
 

A. During bidding, the Architect will consider written requests for substitutions only when received via email 
to Kyle Burke (BBT), Bennett Sapin, (BBT), and Nathan Buckley (KCC – to be cc’d) on the form 
provided as pages 01 2500-3 & 4.  No request will be considered unless received seven (7) days prior to 
the time and date set for the receipt of bids.  Requests for substitutions after the bid date will be only 
considered if in conformance to specified section 01 2500-1.06.  

 
B. In connection with the use of any substitute item approved by the Architect it shall be in the Contractor's 

responsibility  to see that such items meet all space requirements, and that any alterations to connecting 
items necessitated by use of the alternate items are properly made, at no increase in cost to the Owner.  

 
C. Specific reference in the specifications to any article, device, product, materials, form or type of 

construction, etc., by name, make or catalog number, shall be interpreted as establishing a standard of 
quality and shall not be construed as limiting competition.  

 
D. In making request for substitution, Bidder/Contractor represents:  

   1. He has personally investigated proposed product or method, and determined that it is equal or 
superior in all respects to that specified.  

   2. He will provide the same guarantee for substitution as for product or method specified.  
   3. He will coordinate installation of accepted substitution into Work, making such changes as may be 

required for Work to be complete in all respects at no additional cost to Owner.  
   4. He waives all claims for additional costs or time extensions related to substitution which 

consequently becomes apparent.  
   5. He will reimburse Owner for review or redesign services associated with re-approval by authorities. 
 

E. In order to allow the fullest competition, consistent with the Owner's interests, the Architect will give 
consideration, prior to submission of proposals, to requests for approval of products and materials 
competitive with and similar to those specified by proprietary name.  

 
F. To be considered and in order to facilitate review of requests for approval of substitutions for specified 

products or materials, all such requests shall be made in writing on the form included as a part of this 
section.  

 
G. Should any proposed product substitution require any redesign work to accommodate the substitute 

product, costs for such re-design work shall be included in the Bid amount and shall be paid to the 
Owner in the required re-design work. 
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1.4  ARCHITECT’S OPTIONS 
 

A. Architect will be sole judge of acceptability of any proposed substitution – unless products have been 
specifically designated as non-substitutable by the Owner.  

 
B. Only approved substitutions may be used on Contract Work.  

 
C. Each request for substitution approval shall include:  

   1. Identity of product for which substitution is requested; include specification page and paragraph 
number.  

   2. Identity of substitution; include complete product description, drawings, photographs performance 
and test data, and any other information necessary for evaluation.  

   3. Quality comparison of proposed substitution with specified product.  
   4. Changes required in other work because of substitution.   
   5. Effect on construction progress schedule.  
   6. Cost comparison of proposed substitution with specified product.  
   7. Any required license fees or royalties.  
   8. Availability of local maintenance service.  
   9. Source of replacement materials.  
 
1.5  DURING BIDDING PERIOD  
 

 A. No request for substitution approval will be considered unless a written request in triplicate has been 
submitted on Standard Form bound hereinafter, and has been received by Architect seven (7) days prior 
to the time and date set for receipt of bids.   

 
 B. Request submitted without self-addressed and stamped envelope will not be individually acknowledged.  
 
 
1.6  AFTER CONTRACT AWARD  
 

 A. Approval will be granted only when:  
   1. Specified product cannot be delivered without project delay, or  
   2. Specified product has been discontinued, or  
   3. Specified product has been replaced by superior product, or  
   4. Specified product cannot be guaranteed as specified, or  
   5. Product will not perform properly, or  
   6. Specified product will not fit within designated space, or  
   7. Specified product does not comply with governing codes or regulations, or  
   8. Substitution determined by the Owner to be in his best interest.  
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TO:  BBT Architects 

1140 SW Simpson Ave., Ste. 200 
Bend, OR. 97702 

 
PROJECT NAME: Klamath Community College Cosmetology Building 
 
We hereby submit for consideration, the following product instead of specified item for above project:   
 
Section:          Paragraph:            
 
Specified Item                   
 
Proposed Substitution:                
 
                   
 
Attach complete dimensional information and technical data including laboratory tests, if applicable. 
 
Include complete information on changes to Drawings and/or specifications, which proposed substitution will require 
for its proper installation. 
 
Submit with request all necessary samples and substantiating data to provide equal quality, performance, and 
appearance to that which is specified.  Clearly mark manufacturer's literature to indicate equality in performance. 
Differences in quality of materials and construction shall be indicated. 
 
The undersigned states that the following paragraphs, unless modified on attachments, are correct: 
 
1. The proposed substitutions do not affect dimensions shown on drawings. 
 
2. The undersigned will pay for changes to the building design, including engineering design, detailing and 

construction costs caused by the requested substitution. 
 
3. The proposed substitution will have no adverse affect on other trades, the construction schedule, or specified 

warranty requirements. 
 
4. Maintenance and service parts will be locally available for the proposed substitution. 
 
5. The proposed substitution will have no affect on applicable codes. 
 
6. The manufacturer's guarantee or warranties of proposed product is equivalent to; or exceeds that of the 

specified product. 
 
7. Proposed substituted item will match all sizes, profiles, specifications and colors of item originally specified. 
 
List of names and location of three similar projects on which product was used, date of installation, and Architect's 
name and phone number. 
 

Project No. 1:                               

Project No. 2:                                 

Project No. 3:                            
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CERTIFICATION OF EQUAL        FOR USE BY ARCHITECT: 

PERFORMANCE AND 

ASSUMPTION OF LIABILITY         Accepted         Accepted as Noted 

FOR EQUAL PERFORMANCE        Not Accepted  Received Too Late 

 

UNDERSIGNED ATTESTS THAT     By:                     

FUNCTION AND QUALITY ARE     Date:                       

EQUAL TO OR SUPERIOR TO      Remarks:        

SPECIFIED ITEMS.                

    

 

                      

Submitted By:                                             

                                 

Signature :                     

 

Title:                                  

                                       

Firm:                                        

                                       

Address:                      

 

                                          

                     

Telephone:                     

 

Date :                      

 

                                  

Above signature must be by person having authority to 

legally bind his firm to the above terms.                          

 

                                  

 

                                    

 

 

 

END OF SECTION 
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PART 1 - GENERAL 

1.1 RESPONSIBLE PARTIES 

A. Immediately following Contract execution, Owner will and Contractor shall identify who, within 
their respective organizations, will be responsible for executing Change Orders. 

1.2 RELATED SECTIONS 

A. General and Supplementary Conditions 
B. Product Substitutions:  Section 01 2500 
C. Construction Progress Schedules:  Section 01 3200 
D. Contract Closeout:  Section 01 7800 
E. Project Record Documents:  Section 01 7839 

1.3 DEFINITIONS 

A. Proposal Request: 

1. Means request from Architect to Contractor for changes to Contract sum and/or Contract 
Time for proposed changes to the Work. 

B. Change Order: 

1. See General Conditions. 

C. Construction Change Directive: 

1. Means written order to Contractor executed on AIA Form G713 or other similar form 
designated by the Owner, and signed by Owner and Architect, which amends Contract 
Documents as described, and authorizes Contractor to proceed with change affecting 
Contract Sum and/or Contract Time, for inclusion in subsequent Change Order.  

D. Architect's Supplementary Instructions 

1. Means written order, instruction, or interpretation to Contractor, executed on AIA Form 
G710 or other similar form designated by Architect, and signed by Architect, which 
authorizes minor changes in Work not altering Contract Sum and/or Contract Time.  

E. Request for Information (RFI): 
 
1.  Written request submitted by Contractor to Architect on standard form requesting 

interpretation of Contract documents. 
2. An RFI shall only be used as a vehicle for confirming or verifying an issue through an 

interpretation of the Contract Documents; responses that result in change to Contract 
Documents and adjustment to Contract Sum and/or Contract Time must be documented 
in a Change Order. 

1.4 OWNER OR ARCHITECT INITIATED CHANGES 
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A. Requests will include: 

1. Detailed description of change, including change location and products.  
2. Supplementary or revised Drawings and Specifications. 
3. When appropriate, projected time span for making change, and specific statement as to 

whether or not overtime work is authorized. 
4. When appropriate, specific time period during which request price will be considered 

valid. 

B. Such request is for information only, and is not an instruction or authorization to execute the 
change or an order to stop Work in progress. 

1.5 CONTRACTOR INITIATED CHANGES 

A. Requests shall include:  

1. Description of proposed change 
2. Statement of reason for making change 
3. Statement of effect upon Contract Sum and Contract Time 
4. Statement of effect upon work of other Contractors 
5. Statement of effect upon work by Owner 
6. Documentation supporting any change to Contract Sum and/or Contract Time 

1.6 CONSTRUCTION CHANGE DIRECTIVE 

A. In lieu of Proposal Request, Architect may issue Construction Change Directive for Contractor 
to proceed with change for subsequent inclusion in future Change Order. 

B. Directive will describe Work changes with attachments of revised Contract Documents defining 
details of change, and designating any changes in Contract Sum and/or Contract Time. 

C. Owner and Architect will sign and date Construction Change Directive as authorization for 
Contractor to proceed with changes. 

D. Upon receipt of the Construction Change Directive the Contractor shall proceed with the work 
as directed. 

1.7 DOCUMENTATION OF PROPOSALS & CLAIMS 

A. Support quotation for each Proposal with sufficient substantiating data to allow Architect to 
evaluate quotation. 

B. When requested by Architect, submit the following Cost and Time data:   

1. Labor required 
2. Equipment required 
3. Products required 

a. Quantity required  
b. Purchase source 
c. Unit cost 
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4. Credit for deleted Work, similarly documented 
5. Overhead and profit 
6. Justification for any change in Contract Time 

C. Support each claim for additional cost, and for work done on time-and-material/force account 
basis with documentation as required for lump-sum proposal, plus the following information: 

1. Name of Owner's authorized agent who ordered work, and date of order. 
2. Dates and times of work performed, and by whom. 
3. Time records, including summary of hours worked, and hourly rates paid. 

D. Document requests for Product substitutions as specified in Section 01 2500. 

E. Cost shall be limited to the following: cost of materials and equipment, including cost of delivery; 
cost of in field labor not including project staff or supervision, including Social Security, payroll 
taxes, fringe benefits, unemployment insurance; workers’ compensation insurance; rental rate 
of and fuel for power tools and equipment not normally on the project. 

F. Overhead and profit shall include the following: project insurance, bond premiums, general 
administration, supervision which includes project managers and staff not completing direct 
material work in the field, superintendence, general foremen, wages of time-keepers, watchmen 
and clerks, small tools, incidentals, general office expense, home office overhead, project office 
overhead and expenses, and all other expenses not included in “cost”. 

1.8 PREPARATION OF CHANGE ORDERS 

A. Architect will prepare each Change Order. 
B. Change Order Form:  AIA Document G-701. 
C. Change Order will describe Work changes with attachments of any revised Contract 

Documents, which define Change details. 
D. Change Order will adjust Contract Sum and/or Contract Time. 

1.9 LUMP-SUM/FIXED PRICE CHANGE ORDERS 

A. Change Order contents will be based on, either: 

1. Architect’s Proposal Request and Contractor's responsive Proposal as mutually agreed 
between Owner and Contractor. 

2. Contractor’s Change Proposal as recommended by Architect, and as mutually agreed 
between Owner and Contractor. 

B. Owner and Architect will sign and date Change Order as authorization for Contractor to proceed 
with Changes. 

C. Contractor shall sign and date Change Order to indicate agreement with specified terms. 

1.10 UNIT PRICE CHANGE ORDERS  

A. Change Order contents will be based on, either: 

1. Architect's definition of required changes 
2. Contractor's Change Proposal as recommended by Architect 
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3. Survey of completed work 

B. Unit Price amounts shall be, either: 

1. Those stated in Agreement, if any. 
2. Those mutually agreed upon between Owner and Contractor 

C. When quantities of Items affected by Change Order can be determined prior to start of work: 

1. Owner and Architect will sign and date Change Order as authorization for Contractor to 
proceed with changes. 

2. Contractor shall sign and date Change Order to indicate agreement with specified terms. 

D. When quantities of Items affected by Change Order cannot be determined prior to start of work: 

1. Architect or Owner will issue Construction Change Authorization directing Contractor to 
proceed with change on basis of unit prices, and will cite applicable unit prices. 

2. At change completion, Architect will determine work cost based upon agreed unit prices 
and quantities used. 

3. Contractor shall submit documentation to establish quantities of units or each Item and 
any claim for change in Contract Time. 

4. Owner and Contractor will sign and date Change Order to indicate their agreement with 
specified terms. 

1.11 TIME & MATERIAL & FORCE ACCOUNT CHANGE ORDERS 

A. Architect and Owner will issue Construction Change Authorization directing Contractor to 
proceed with changes according to the process defined in the General Conditions. 

B. At Change completion, Contractor shall submit itemized accounting of change with supporting 
data as specified above in "Documentation of Proposals and Claims". 

C. Architect will determine allowable cost of such work, as provided in Contract Conditions. 

D. Architect will sign and date Change Order to establish change in Contract Sum and/or Contract 
Time. 

E. Owner and Contractor will sign and date Change Order to indicate their agreement with 
specified terms. 

1.12 CORRELATION OF CHANGE ORDERS WITH CONTRACTOR'S OTHER SUBMITTALS 

A. Revise Schedule of Values and subsequent Request for Payment Forms to record each 
Change as separate item of work, and to record adjusted Contract Sum. 

B. Revise Construction Schedule to reflect each change in Contract Time. 

C. Revise Subschedules to show changes for other items of Work affected by Changes. 

D. Upon completion of Change Order Work, record pertinent changes in Record Documents. 

END OF SECTION 
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PART 1 - GENERAL 
 
 
1.1 RELATED SECTIONS 

 
A. General Conditions:  Section 00 7000 
B. Supplementary Conditions:  Section 00 7300 
C. Summary of Work:  Section 01 1000 
D. Schedule of Values: Section 01 2973 
E. Contract Closeout:  Section 01 7800 
 

 
1. 2 ANTICIPATED PAYMENT AMOUNTS 
 

A. To assist Owner in establishing his Construction Financing and budget cash flows, the 
Contractor, prior to submitting his first Application for Payment, shall deliver to Architect a 
schedule of anticipated payment amount to be requested with each subsequent application. 

 
 
1.3 FORMAT AND DATA REQUIRED  
 

A. Submit itemized applications typed on AIA Document G702, Application and Certificate for 
Payment, together with Continuation Sheets AIA Document G703 or similar form approved by 
the Architect. 

 
 
1.4 PREPARATION OF APPLICATION FOR EACH PROGRESS PAYMENT 
 

A. Application Form: 
 

1.  Fill in required information. 
2. Fill in summary of dollar values to agree with respective totals indicated on Continuation 

Sheets. 
3. Execute certification with signature of responsible officer of Contracting Firm. 

 
B. Continuation Sheets: 

 
1. Identify each major item of Work by number and title matching those listed in Table of 

Contents of this Project Manual. 
    2. Fill in scheduled Dollar Value for each Item. 

3. Fill in Dollar Value in each Column for each scheduled Line Item when Work has been 
performed or Products stored. 

   4. Round off Values to nearest dollar. 
5. List each Change Order, executed prior to date of submission, at end of Continuation 

Sheets.  Include Change Order Number and brief description. 
 
 

1.5 SUBSTANTIATING DATA 
 

A. Submit, when requested by Architect, to justify Line Item amounts. 
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1.6 APPLICATION SCHEDULE 
 

A. Refer to the General Conditions for schedule. 
 

 
1.7 SUBMITTAL PROCEDURE 

 
A. Submit Applications for Payment to Architect at times stipulated. 
 
B. Number of Application copies required with each submittal:  Three (3) 
 
C. When Architect finds Application properly completed and correct, he will transmit Certificate   

for Payment to Owner, with copy to Contractor. 
 
 
 
PART 2 – PRODUCTS  

 
Not Used. 

 
 
PART 3 – EXECUTION 

 
Not Used. 
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PROJECT:                                                                                 
 
 

BILL OF SALE 
For Material Stored On Construction Site 

 
The undersigned seller certifies that in consideration of the sum of                                                
 
                                                                                                                                   Dollars ($                ),  
 
the receipt of which is hereby acknowledged, the sale and transfer                                                          ,                                                                        
hereinafter called the buyer, the following described personal property: 
 
 
 
 
 
 
 
The undersigned seller hereby stipulates that the seller is the owner of said property, and that the said 
property is free from all liens and encumbrances including any future or present claims or liens for 
storage, that the seller has the legal right to sell the said property, and that the seller, his heirs, executors, 
and administrators shall warrant and defend the said property against the lawful claims of all persons 
whomsoever. 
 
The above sum is payment for the said property only, less                percent retainage, and the sum does 
not represent payment for installation of the said property for which an additional sum will be paid to the 
seller by the buyer when the installation is satisfactorily completed. 
 

Seller:                                                     
 
By:                                                         
 
Date:                                                       
 

STATE OF                              ) 
                           )ss. 
County of                                ) 
 
Subscribed and sworn to before me this                  day of                         _____   , 2026. 
 
 

                                                                                
 

Notary Public for                                                    
 
My Commission Expires                                          

 
 
 

END OF SECTION 
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PART 1 - GENERAL 

1.1 RELATED SECTIONS 

A. Change Order Procedures:  Section 01 2663. 

1.2 SCHEDULE FORMAT 

A. Type Schedule on AIA Document G-703, Application for Payment, Continuation Sheet or similar 
form approved by the Architect. 

B. Forms can be obtained from: 

1. AIA Service Corp., Publications Div., 1735 New York Avenue, Washington D. C. 20006. 

2. Portland Chapter AIA Office, 403 NW 11th Avenue, Portland, Oregon 97209 (503-223-8757). 

1.3 SCHEDULE HEADINGS 

A. Identify each major Work Item by number and title. 

B. Coordinate Headings with Construction Progress Schedule. 

1.4 CONTENT 

A. As basis for computing Progress Payment values, separately list installed value of each of the 
following: 

1. Each major Work Item. 

2. Each Subcontracted Work Item.  For each major Subcontractor, list products and operations 
of that Subcontract as separate Line Items. 

3. Any Products to be stored, for which separate payments will be requested. 

B. Include directly proportional amount of Contractor’s Overhead and Profit in each Component Listing. 

C. Round off Values to nearest Dollar. 

D. Sum of Values listed shall equal total Contract Sum. 

1.5 SUBMITTAL REQUIREMENTS 

A. Submit 3 copies of Schedule at least 5 days prior to first Application for Payment. 

B. Form and content shall be acceptable to Architect. 
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1.6 SUBSTANTIATING DATA 

A. When requested by Architect, submit justifying Substantiating Data on Line Item Amounts in 
question. 

 

END OF SECTION 
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PART 1 -  GENERAL 
 
1.1 RELATED REQUIREMENTS 
 

A. General and Supplementary General Conditions 
B. Section 01 1000:  Summary of Work.   
C. Section 01 3119:  Meetings.   
D. Section 01 3200:  Schedules and Reports.   
E. Section 01 3300:  Shop Drawings, Product Data, and Samples. 
F. Section 01 5000:  Temporary Facilities. 
G. Section 01 7329:  Cutting and Patching.   
H. Section 01 7413:  Cleaning. 
I. Section 01 7800:  Contract Closeout.  

 
1.2 CONSTRUCTION ORGANIZATION AND START-UP 
 

A. Establish on-site lines of authority and communications including the following: 
 

1. Attend Pre-construction Meeting and Progress Meetings as required by the Architect or Owner. 
 

B. Comply with procedures for intra-project communications including: 
 

1. Submittals 
2. Reports and records 
3. Recommendations 
4. Coordination drawings 
5. Schedules 
6. Resolution of conflicts 

 
C. Contract Documents Interpretation: 

 
1. Consult with Architect to obtain interpretation. 
2. Assist in resolution of questions and conflicts that may arise. 
3. Transmit written interpretations to Subcontractors, and to other concerned parties. 
4. Permits and Approvals: 

a. Verify in writing to Architect within thirty (30) days after Notice to Proceed that 
Subcontractors have obtained required permits and inspections for work and for temporary 
facilities. 

 
D. Control Use of Site: 

 
1. Supervise field engineering and Project layout. 
2. Allocate field office and storage space and work and storage area for use of each Subcontract or 

Contractor. 
 

E. Access to the Site and Contractor Responsibilities: 
 

1. Access to the site is to occur via the existing roads onto the College from public access streets.  
Contractor is to coordinate and maintain existing (or establish safe temporary alternative) parking, 
student drop off areas, whether by bus or private vehicle and maintain access to building for delivery 
activities of the College.  Contractor is to maintain safety barricades as appropriate for the work being 
conducted and control of traffic on public streets.   
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1.3 COORDINATING SUBCONTRACTORS' WORK 
 

A. Coordinate the Work of all Subcontractors and make certain that, where the Work of one trade is dependent 
upon the Work of another trade, the Work first installed is properly placed, installed, aligned, and finished as 
specified or required to properly receive subsequent materials applied or attached thereto. 

 
B. Conflict Resolution: A conflict resolution process between trades shall be required for the project.  The 

Mechanical contractor shall be required to produce CADD drawings that have been coordinated between 
themselves, Fire Sprinklers, Plumbing, Electrical, Low Voltage, and Structural Steel.  The completed 
drawings shall be submitted to the engineers, architect, and Owner for their review and approval prior to 
installation of equipment and material. 

 
C. Direct Subcontractors to correct defects in substrates they install when Subcontracts of subsequent 

materials have a reasonable and justifiable objection to such surfaces. 
 
D. Do not force Subcontractors to apply or install products to improperly finished product. 
 
E. Coordinate changes to assure that: 

 
1. Requirements of Contract Documents are fulfilled. 
2. Changes in Contract requirements of all affected trades are reflected in executed Change Orders. 

 
 F. Scheduling and Installation Sequence: 

 
  1. Coordinate scheduling, submittals, and Work of various sections of specifications to assure efficient 

and orderly sequence of installation of interdependent construction elements, with provisions for 
accommodating items installed later. 

 
  2. Schedule work in accordance with current Project construction schedule. 
 
  a. Coordinate schedules of all trades. 
  b. Verify timely deliveries of products for installation by other trades. 
  c. Verify that labor and equipment are adequate for work and schedule. 
  d. Verify that material deliveries are adequate to maintain schedule. 
 

G. Space Requirements: 
 

1. Coordinate space requirements and installation of mechanical and electrical work which are indicated 
diagrammatically on Drawings.   

2. Follow routing shown for pipes, ducts, and conduit, as closely as practicable; place runs parallel with 
line of building.   

3. Utilize spaces efficiently to maximize accessibility for other installations, for maintenance, and for 
repairs. 

 
 H. Concealed Services: 
 

1. In finished areas except as otherwise indicated, conceal pipes, ducts, and wiring within construction.  
2. Coordinate locations of fixtures and outlets with finish elements. 

 
 I. Ascertain need for cutting and patching, and coordinate with work of other trades, and the Architect. 
 
 J. Completion and Clean Up: 
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  1. Coordinate completion and clean up of Work of separate sections in preparation for Substantial 
Completion and for portions of Work designated for Owner occupancy. 

 
 

K. Start-Up, Inspection, and Acceptance of Equipment: 
 

1. Verify that manufacturer's representative is present. 
2. Verify that utilities, specified connections, and safety devices are complete and equipment is ready to 

operate. 
3. Verify that equipment has been tested, adjusted, and balanced, is cleaned, repainted as required, 

and operational prior to inspection. 
4. Coordinate and comply with requirements for Start-up Functions, Training, and Equipment 

Inspections with Owner’s Commissioning Agent. 
 

L. Access for Corrective Work: 
 

  1. After Owner occupancy of premises, coordinate access to site for correction of defective Work and 
Work not in accordance with Contract Documents, to minimize disruption of Owner's activities. 

 
1.4 COORDINATING UTILITIES 
 

A. The Contractor shall be responsible for coordination of all utilities to be installed for service to the 
project and shall cooperate with all utility agencies.  Utilities may include, but are not limited to, 
natural gas, telephone, electrical, and cable television.  The Contractor shall maintain 
communication with the utilities in order to coordinate time and requirements of the utilities' 
installation. 

 
B. The Contractor shall provide all work necessary to comply with the requirements of the Contract 

Documents for work by the utility company that does not meet the Contract Document 
requirements, or for work that is disturbed by the utility installation. 

 
C. The Contractor shall be responsible to locate and protect existing utilities. 
 
D. The Contractor shall comply with ORS 757.541 through 757.571 relating to notice prior to 

excavation. 
 
1.5 CLOSE-OUT DUTIES 
 

A. At completion of Work of each subcontract, conduct inspection to assure that: 
 

1. Work is acceptable and in compliance with the requirements of the Contract Documents. 
2. Assist the Architect in inspection. 
3. Temporary facilities and debris have been removed from Site. 

 
B. Substantial Completion: 

 
1. Conduct inspection and prepare list of work to be completed or corrected. 
2. Assist Architect in inspection. 
3. Supervise correction and completion of Work as established in Architect’s inspection reports 

and "punchlists". 
4. Obtain all approvals from governing authorities, including the Certificate of Occupancy. 

 
C. Final Completion: 
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1. Submit and obtain approval of all contract close-out documents. 
2. Assist Architect and Owner in inspection. 

 
1.6 OWNER'S NOTICE 
 

A. The Contractor shall give the Owner, forty-eight (48) hours advance notice of his intention to work 
overtime, nights, Sundays or holidays, or anytime outside the usual working hours.  In no case will 
the Contractor do any such work without first notifying the Owner to permit arrangements for proper 
inspection.  Unless of an emergency nature, compensation for work performed in violation of this 
paragraph will not be made. 

 
 
PART 2 PRODUCTS 
 
Not Used 
 
 
PART 3 EXECUTION 
 
Not Used  
 
 

END OF SECTION  
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PART 1 – GENERAL   
 
1.1 DESCRIPTION         
 

A. Work included:  
 
1. In general, project meetings will be held weekly at the job site, or in a mutually agreed upon location, 

in accordance with a mutually acceptable schedule.  The Owner in conjunction with the Architect will 
conduct project meetings throughout the construction period. 

2. The purpose of the project meetings is to enable orderly review of progress during construction and 
to provide for systematic discussion and analysis of problems that might arise between the Owner, 
Architect and/or Contractor relative to execution of the Work. 

 
1.2 AUTHORITY DESIGNATION  
 

A. Persons designated by the Contractor to attend and participate in project meetings shall have all required 
authority to commit the Contractor to solutions as agreed upon in the project meetings.  

 
1.3 SUBMITTALS 
 

A. Agenda Items: To the maximum extent possible, advise the Owner at least twenty-four (24) hours in advance 
of the project meeting regarding all agenda items to be discussed. 

 
1.4 AGENDA         
 

A. Pre-construction Meeting  
 

 1. The Owner in conjunction with the Architect will conduct this meeting within ten (10) days after date 
of Notice to Proceed with work at the Project Site. 

 2. Location: To be determined. 
 3. Attendance: 
  a. Owner and his representatives   
  b. Architect and his Professional Consultants  
  c. Contractor's Project Manager and Superintendent 
  d. Major Subcontractors  
  e. Major Suppliers, as appropriate  
  f. Others, as appropriate  
 4. Suggested Agenda:  
  a. Distribution (by Contractor) and discussion of:  
   1) List of major Subcontractors and Suppliers 
   2) (Draft) Construction Network 
  b. Critical Work sequencing  
  c. Major Equipment deliveries and priorities  
  d. Project Coordination  
  e. Designation of responsible personnel  
  f. Procedures and processing of:  
   1) Field decisions                      
   2) Proposal requests                      
   3) Submittals                      
   4) Change Orders                      
   5) Applications for Payment    
   6) Schedules and Reports  
   g. Adequacy of Contract Documents distribution  
  h. Procedures for maintaining Record Documents  
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  i. Use of premises:  
   1) Office, work, and storage areas 
   2) Owner's requirements  
  j. Construction facilities, controls, and construction aids  
  k. Temporary utilities  
  l. Safety and first-aid procedures  
  m. Security  procedures  
  n. Housekeeping procedures 
 

B. Project Meetings  
 
1. The Owner in conjunction with the Architect will conduct weekly meetings at the Project Site, during 

the course of the installation, in the job trailer required under Division 01 5000, to coordinate the 
Work, answer questions, and resolve problems.  

 2. Suggested Meeting Agenda:  
a. Attendees:  

  List of attendees and company they represent.  
b. Minutes Review:  

  Corrections, additions and/or deletions to previous minutes  
c. Outstanding Action Items: 

 Review of items not resolved from previous meeting  
d. Technical Concerns: 

Discussion of technical aspects of the project including problems to be resolved under the 
following categories:  
  Civil/Landscape 
  Mechanical 
  Electrical 
  Architectural 
  Technology/Data 

  e. As-Built  Review: 
     Confirm results of the as-built review  

f. Shop Drawings: 
Confirm results of shop drawing review; list those not submitted by Contractor that are due 

and shop drawings not returned by Architects or Engineers.  
  g. RFI's: 
    Confirm approved and outstanding RFI's. 
  h. RFP's: 
    Confirm approved and outstanding RFP's. 

i. Schedule Review: 
  Confirm status of work, areas of concern and general status of work as of the 

meeting date. 
j. Projection of Work: 

 Discussion of anticipated concentration of work for the next period. 
k. Procurement: 

  Verify and update status of procurement activities. 
l. Other Concerns: 

  Any other items to be discussed  
m. Review of all Action Items: 

  Each action item will be consolidated with item, action person responsible and date 
to be resolved. 

n. Summary: 
  Confirmation of next meeting date, location and time, plus those requested to be in 

attendance. 
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 3. All items to be discussed shall be brought up at the time the appropriate agenda item is discussed.  
All attendees shall familiarize themselves with the agenda and be prepared in advance with their 
items for discussion. 

 
C.    Special Meetings:  The Owner may call special meetings at the project site or at other locations to coordinate 

the work, answer questions, and resolve problems.  
 
1.5 PREINSTALLATION CONFERENCES 
 

A. When required in individual Specification Sections and/or as requested, convene pre-installation conference 
at work Site prior to commencing work of Section. 

 
B. Require attendance of parties directly affecting, or affected by, work of specific Section. 
 
C. Notify Architect four days in advance of meeting date. 
 
D. Prepare agenda, preside at conference, record minutes, and distribute copies within two days after 

conference to participants, with two copies to Architect. 
 
E. Review conditions of installation, preparation and installation procedures, and coordination with related work.  

 
1.6 MINUTES  
 

A. The Contractor will compile minutes of each project meeting and will distribute copies to all interested parties 
within seven (7) days after the meeting. Items in the minutes shall be numbered consecutively and grouped 
under divisions and sections.  Each item shall be carried forward until resolved.  

 
B. The minutes compiled by the Contractor will be the official record minutes and all clarifications and/or 

corrections shall be transmitted in writing to the Owner within fourteen (14) days of date of receipt of the 
minutes or unless noted during the next schedule meeting under the appropriate agenda item.  Transmitted 
corrections shall be legibly submitted on company letterhead.  

 
C. At least one (1) bound volume of all minutes shall be maintained by the Contractor in the job office until 

project completion. 
 
 
PART 2 – PRODUCTS  
 
Not Used 
 
 
PART 3 – EXECUTION  
 
Not Used 
 
 

END OF SECTION 
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PART 1 GENERAL 

1.1 CONTRACT CONDITIONS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY: 

A. Construction administration communication shall be transmitted to each project entity in 

electronic (PDF) format using Procore Construction Project Management, Blueabeam, or 

other approved software that is specifically designed for transmitting construction 

communications between project team members. 

B. The intent of electronic communication is to expedite the construction process by improving 

information flow and decreasing turnaround time. 

C. The Documentation created and tracked in the electronic management system shall include the 

following: 

1. RFI’s 

2. Submittals 

3. Punchlist/QC Issues 

D. Plans and specifications and any updates thereto shall be reviewable within the system. 

E. Definitions: 

1. RFI – Request for information 

2. GC – General Contractor 

3. QC – Quality Control 

1.3 PROCEDURES: 

A. RFI (Requests for Information) Procedure – Subcontractor’s RFI’s will be reviewed via the 

system.  The RFI’s will be reviewed by the GC before the Architect or Architect’s Consultants.  

Once the GC review is complete, the GC will either respond with an answer or forward the 

RFI to the Architect for a formal response. 

B. Submittal Procedure – The submittals will be posted on the systems for the review.  Once the 

submittal review is completed by the GC, the GC will email the reviewed submittal to the 

Architect and their consultants for review.  Once the Architect has confirmed their review 

status, they will upload their review on the electronic management system site. 

1. Submittal Documents to be submitted via electronic management system to the Architect 

- included but not limited to: 

a. Design Document Submittals 
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b. Shop Drawings 

c. Product Data 

d. Warranty and Closeout Documentation 

2. Submittals to be physically submitted include but are not limited to.  Note that although 

these submittals are handled physically, their status will be tracked within Procore: 

a. Product finishes and color selection samples 

b. Product finishes and color verification samples 

c. Finish/color boards 

d. Physical samples of materials 

3. Compliance Submittals to be created and submitted using electronic management system 

include but are not limited to: 

a. Record and Closeout Submittals 

b. Operation and Maintenance Data and closeout submittals 

1) Operation and Maintenance Manuals- final documents shall be submitted as 

specified 

2) As-Built Drawings- final documents shall be submitted as specified 

3) Extra Materials, Spare Stock, Attic Stock, etc: Submittal forms shall indicate 

when actual materials are submitted. 

C. Plans and Specifications along with APR’s, ASI, and CCDs will be distributed on the 

electronic management system.  These documents will be openly available in a shared folder. 

1.4 COSTS: 

A. The cost of all electronic management services will be paid in full by the General Contractor 

throughout the entire course of the project. 

1.5 AUTOMATED SYSTEM NOTIFICATION 

A. Review comments made (or lack thereof) by any party via the electronic management system 

shall not relieve the Contractor from compliance with requirements of the Contract 

Documents.  The Contractor is responsible for managing, tracking and documenting the Work 

to comply with the requirements of the Contract Documents.  Owner and Architect 

acceptance/review acknowledgement via automated system notifications extends only to the 

face value of the submitted documentation in question and constitutes validation of the 

Contractor’s specific submitted information only. 

PART 2 PRODUCTS - NOT USED 

PART 3 EXECUTION - NOT USED 

END OF SECTION 
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No payment shall not be made until the Contractor shall file with the Owner, prior to acceptance of the Work, a 
notarized Certification of Compliance in the following form: 
 

* * * * * * * * * *  
 
The Contractor does hereby certify that all work has been performed and materials supplied in accordance with the 
drawings, specifications and Contract Documents for the above Work, and that: 
 

No less than the prevailing rates of wages as ascertained by the governing body of the 
Contracting agency has been paid to laborers, workmen and mechanics employed on this Work; 
 
There have been no unauthorized substitutes of Subcontractors; nor have any subcontractors 
been entered into without the names of the Subcontractors having been submitted to the Owner 
prior to the start of such subcontracted work; 
 
No subcontract was assigned or transferred or performed by any Subcontractor other than the 
original Subcontractor, without prior notice having been submitted to the Owner together with 
the names of all Subcontractors; 
 
All claims for material and labor and other service performed in connection with these 
specifications have been paid; 
 
All monies due the State Industrial Accident Fund, the State Unemployment Compensation Trust 
Fund, the State Tax Commission, Hospital Associates and/or others have been paid. 

 
In WITNESS WHEREOF, the undersigned has signed and sealed this instrument this _______ day of 

_______________________,2026. 

 
Firm Name        
 
Signature           

 
Title                   

 
 
 (Attest)        
 (SEAL IF BIDDER IS A CORPORATION) 
 
As determined necessary, evidence of compliance may be required to be submitted with and made a part of this 
Certificate of Compliance. 
 

END OF SECTION 
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Final payment shall not be made until the Contractor shall file with the Owner, prior to acceptance of the Work, a 
notarized Certification of Compliance in the following form: 
 
 
 * * * * * * * * * *  
 
 
"TO THE BEST OF MY KNOWLEDGE, NO ASBESTOS CONTAINING MATERIAL WAS USED IN THE 
CONSTRUCTION OF THIS PROJECT.  MATERIAL SAFETY DATA SHEETS WILL BE PROVIDED AS 
REQUESTED BY THE OWNER FOR ALL MATERIALS WHICH MAY BE QUESTIONED IN THE FUTURE." 
 
In WITNESS WHEREOF, the undersigned has signed and sealed this instrument this 
 
   day of      , 2026. 
 
 
     Firm Name        
 
     Signature        
 
     Title         
 
 
 
 
(Attest)       
 
 
 
 
(SEAL IF BIDDER IS A CORPORATION) 
 
 
 
As determined necessary, evidence of compliance may be required to be submitted with and made a part of this 
Certificate. 
 
 
 
 

END OF SECTION  
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PART 1 - GENERAL 
 
1.1 GENERAL REQUIREMENTS 
 

A. The work under this Contract will be planned, scheduled, executed and reported pursuant to the 
provisions of Article 4.10 of the General Conditions CONTRACTOR'S CONSTRUCTION SCHEDULE, 
and Article 4 of the Owner-Contractor Agreement ("Time and Commencement and Substantial 
Completion"). 

 
B. The primary objectives of the project scheduling program is to ensure the adequate planning, scheduling 

and execution of the construction activities so they may be prosecuted in an orderly and expeditious 
manner, within the Contract Time and the Milestone Dates stipulated by the Contract, to provide optimum 
coordination between Contractors, to establish the basis for measuring and monitoring individual 
Contractor progress and overall project progress, to detect problems for the purpose of taking corrective 
action to maintain the scheduled program and to provide a mechanism, or tool for determining and 
monitoring such corrective actions. 

 
C. If the Contractor should desire or intend to complete the Work earlier than any required Milestone or 

Completion date, the Owner or Architect not be liable to the Contractor for any costs or other damages 
should the Contractor be unable to complete the Work before this earlier date.  The duties, obligations 
and warranties of the Owner to the Contractor shall be consistent with and applicable only to the 
completion of the Work on the Milestone and Completion dates required in the Owner-Contractor 
Agreement, unless Owner and the Contractor otherwise agree in writing. 

 
1.2 CONSTRUCTION SCHEDULE - BAR CHART 
 

A. Pursuant to the General Conditions of this Contract, the following additional scheduling requirements are 
a part of this Contract. 

 
B. Work under this Section shall consist of furnishing a Construction Schedule showing in detail how the 

Contractor plans to execute and coordinate the Work.  The Contract Schedule shall be based on and 
incorporate the Contract Milestone and Completion dates specified in the Owner-Contractor Agreement 
and shall show the order in which Contractor shall perform the Work, projected dates for the start and 
completion of separable portions of the Work, and other information concerning Contractor's Work 
scheduling as Owner may request. 

 
C. The Construction Schedule shall be in the form of a bar chart and shall consist of horizontal lines, or bars, 

plotted along a daily time scale. The time-scale shall indicate all required Milestone and Completion dates 
as set forth in the Owner-Contractor Agreement.  The horizontal bar(s) shall indicate the start and finish 
dates as well as the total time period of performance for each activity.  The Contractor shall arrange the 
chart so as to show the activities which are necessary to fulfill each and every Milestone and Completion 
date requirement. 

 
D. Each work item on the Construction Schedule, as well as being correlated to the payment document, 

shall be broken into reasonable work segments/activities (where practicable) with individual starting and 
stopping dates.  Work segments shall not exceed fourteen (14) calendar days or $20,000 in value unless 
approved by the Owner.  As a minimum Work shall be segmented to demonstrate its relationship to the 
various Milestone Dates.  The segmented Work activities shall be cost loaded to show their dollar value 
as a part of the entire pay item.  Activity titles shall be self-explanatory; abbreviations shall be shown in 
the legend. 

 
 
 
1.3 POST AWARD ACTIVITIES 
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A. The Contractor shall perform the following immediately after receipt of the Notice to Proceed: 

 
1. Prepare a detailed Construction Schedule that represents the Contractor's best judgment on how 

he shall prosecute and complete the Work in compliance with the Contract Milestone Dates and 
any Specific Dates stipulated in the Supplementary Conditions. 

 
B. Within 10 calendar days following Notice to Proceed, submit to the Owner and Architect a draft of the 

Construction Schedule for review and comment.  Before the first Application for Payment, the Contractor 
shall submit to the Owner and Architect a Schedule of Values allocated to various portions of the Work, 
prepared in such form and supported by such data to substantiate its accuracy as the Owner and 
Architect may require.  This schedule, unless objected to by the Owner or Architect, shall be used as a 
basis for reviewing the Contractor's Applications for Payment. The Schedule of Values shall correspond 
to the Work segments/activities identified in the Construction Schedule.   

 
C. The Construction Schedule shall indicate completion date for the project that is not later than the project's 

required completion date.  All activity durations shall be given in calendar days. 
 
D. It is to be expressly understood and agreed by the Contractor that the Construction Schedule is an 

estimate to be revised from time to time as progress proceeds, and that the Owner does not guarantee 
that Contractor can start work activities on the start dates or complete work activities on the finish date 
shown in the schedule, or as same may be updated or revised; nor does the Owner guarantee that 
Contractor can proceed at all times in the sequence established by said schedule. 

 
E. The Owner and Architect will review the Contractor's Schedule.  If required, a meeting will be held 

between the Owner and the Contractor to resolve any conflicts between the Contractor's schedule and 
the overall Project Construction.  The Contractor shall revise his schedule as required by the Owner to 
support the Project Construction and shall submit his revised schedule to the Owner and Architect within 
five (5) days for final review and approval. 

 
F. Approval by the Owner and Architect of the Contractor's Construction Schedule is advisory only and shall 

not relieve the Contractor of the responsibility for accomplishing the Work within each and every Contract-
required Milestone and Completion date.  Omissions and errors in the approved Construction Schedule 
shall not excuse performance which is not in compliance with the Contract.  Approval by the Owner and 
Architect in no way makes the Owner or the Architect an insurer of the Construction Schedule's success 
or liable for time or cost overruns flowing from its shortcomings.  The Owner hereby disclaims any 
obligation or liability by reason of Owner or the Architect approval of or acquiescence to the Construction 
Schedule. 

 
1.4 PROGRESS PAYMENTS 
 

A. The submission and approval of progress updates and the reports calculating the value of work done for 
any given pay period for each activity based on the percentages complete for that activity less the amount 
previously paid for past percentages complete and percent of retainage shall be an integral part and basic 
element of the application upon which Progress Payments shall be made pursuant to the provisions of the 
General Conditions.  The Contractor shall be entitled to progress payments only as determined from the 
current updated and approved Schedule of Values.  Applications for payment are to be submitted on AIA 
forms G702 and G703 or similar forms containing substantially the same information and format. 

 
1.5 MILESTONE DATES 
 

A. The Contractor is required to adhere to the Milestone Dates as set forth in the Bid Form. 
 
1.6 RECOVERY SCHEDULE 
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A. Should any conditions exist, such that certain activities shown on the Contractor's Detailed Construction 

Schedule fall behind schedule to the extent that any of the mandatory Milestone Dates or Completion 
Dates are in jeopardy, the Contractor shall be required to, at no cost to the Owner, prepare and submit to 
the Owner and Architect, a supplementary Recovery Schedule, in a form and detail appropriate to the 
need, to explain and display how he intends to reschedule those activities to regain compliance with the 
Detailed Construction Schedule during the immediate subsequent pay period. 

 
B. The Contractor, Owner and Architect shall do the following after determination of the requirement for a 

Recovery Schedule: 
  

1. Within three (3) calendar days, the Contractor shall present to Owner and Architect the Recovery 
Schedule.  The Recovery Schedule shall represent the Contractor's best judgment as to how he 
shall reorganize his work so that he may return to the approved Construction Schedule within the 
immediate subsequent pay period.  The Recovery Schedule shall be prepared to a similar level of 
detail as the Construction Schedule. 

 
C. Five (5) calendar days prior to the expiration of the Recovery Schedule, the Owner, Architect and the 

Contractor will meet at the job site to determine whether the Contractor has regained compliance with the 
Construction Schedule.  At the direction of the Owner, one of the following will happen: 

 
1. If, in the opinion of the Owner, the Contractor is still behind schedule, the Contractor in 

conjunction with the Owner and Architect will prepare another Recovery Schedule, at the 
Contractor's expense, pursuant with 2.02 (B) of this Section, to take effect during the immediate 
subsequent pay period. 

 
2. If, in the opinion of the Owner, the Contractor has sufficiently regained compliance with the 

Construction Schedule, the use of the Construction Schedule will be resumed. 
 
1.7 FLOAT TIME 
 

A. Float or slack time is not for the exclusive use or benefit of either the Contractor or the Owner.  
Contractor's work shall proceed according to start dates, and the Owner shall have the right to reserve 
and apportion float time according to the needs of the project.  The Contractor acknowledges and agrees 
that actual delays, effecting paths of activities containing float time, will not have any affect upon Contract 
Completion times, providing that the actual delay does not exceed the float time associated with those 
activities. 

 
B. Extensions of time will be granted only to the extent that the activity or activities affected exceed the total 

float or slack along the path of activities affected at the time of Notice to Proceed of a Change Order or 
the commencement of any delay or condition for which an adjustment is warranted under the Contract 
Documents. 

 
1.8 COORDINATION 
 

A. The Contractor shall coordinate his work with activities of the Owner and shall cooperate fully with the 
Owner in maintaining orderly progress toward completion of the work as scheduled.  The Owner’s 
decisions regarding priority between the Contractor's work and the activities of the Owner at the site shall 
be final and shall not be cause for extra compensation or extensions of time, except where extensions of 
time is granted because of delay for which Contractor is otherwise entitled to an extension of time under 
the Contract Documents. 
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PART 2   PRODUCTS 
 
Not Used. 
 
 
 
PART 3   EXECUTION 
 
Not Used. 
 
 
 
 
 

END OF SECTION 
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PART 1 -  GENERAL     
 
1.1 DESCRIPTION         
 

A. For their own use and distribution, the Owner or the Architect may on a regular basis take photographs of 
construction operations and work in progress.     

 
1.2 GENERAL CONTRACTOR'S RESPONSIBILITY  
 

A. Furnish access, labor, and facilities to assist Photographer(s).  
 

 
PART 2 PRODUCTS 
 
Not Used 
 
 
PART 3 EXECUTION 
 
Not Used 
 
 
 

END OF SECTION 
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PART 1 – GENERAL  
 
1.1 DESCRIPTION         
 

A. Submit to the Architect shop drawings, product data and samples required by Specifications Sections or 
as specifically requested by Owner or Architect. 

 
B. Related requirements specified elsewhere:   

            
1. Section 01 3200:  Schedule and Reports              
2. Section 01 7800:  Contract Closeout:  Record Documents         

 
C. The Contractor shall prepare and submit with the Construction Schedule, an incorporated schedule 

listing dates for submission and approval times allowed for all required shop drawings, product data and 
samples, tied into Construction Schedule with appropriate logic. 

 
1.2 SHOP DRAWINGS         
 

A. Original drawings, prepared by Contractor, subcontractor, manufacturer, supplier or distributor, which 
illustrate some portion of the Work showing fabrication, layout, setting or erection details.  

 
B. Shop drawings shall be prepared for this particular project.  Drawings prepared specifically for other 

projects and revised for this project will be rejected. 
 
C. When necessary, base shop and setting drawings upon actual measurements taken at site and other 

job conditions.  Show any variations and revisions to Contract Documents that are necessary for proper 
installation of work.  Fabrication or installation of work shall not be started until shop or setting drawings 
have been checked and returned with "furnish as submitted" or "furnish as corrected" indicated by 
Architect.   

 
D. Identify details by reference to sheet and detail numbers shown on Contract Drawings. 
 
E. Submit shop drawings, required by Contract Documents for execution of the Work, to the Architect no 

later than 15 days prior to contemplated or actual need in shop or at site, and earlier where more time 
may be required for review and/or procurement by Contractor. 

 
F. Provide shop drawings with cross-reference to drawing and detail numbers on Contract Drawings to 

facilitate review. 
 

G. Provide shop drawings which demonstrate to Architect that: 
 
1. Contractor understands design concept of certain portions of Work. 
2. Equipment and material to be provided meet design and technical requirements of Contract 

Documents. 
3. Methods of fabrication and installation. 

 
H. After review, reproduce and distribute in accordance with Article on Procedures above and for Record 

Documents described in Section 01 7839. 
 
1.3 PRODUCT DATA         
 

A. Manufacturer's standard schematic drawings:              
 
1. Modify drawings to delete information, which is not applicable to project.    
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2. Supplement standard information to provide additional information applicable to project. 
 

B. Manufacturer's catalog sheets, brochures, diagrams, schedules, performance chart, illustrations and 
other standard descriptive data.  
 
1. Clearly mark each copy and identify pertinent materials, products or models.    
2. Show dimensions and clearances required.      
3. Show performance characteristics and capacities.  
4. Show wiring diagrams and controls.     

 
C. Submit product data required by Contract Documents for execution of the Work, to the Architect no later 

than 15 days prior to contemplated or actual need in shop or at site, and earlier where more time may 
be required for review. 

 
D. Provide product data with cross-reference to Specifications Section of Project Manual to facilitate 

review. 
  
E. Submit number of copies which Contractor requires, plus two copies which will be retained by 

Architect/Engineer, and one copy that will be retained by the Owner. 
 
F. After review, distribute in accordance with Article on Procedures above and provide copies for Record 

Documents described in Section 01 7839 - Record Documents. 
 
1.4 SAMPLES         
 

A. Physical examples to illustrate materials, equipment or workmanship and to establish standards by 
which completed work is judged.  

 
B. Office Samples:  Of sufficient size and quantity to clearly illustrate: 

 
1. Functional characteristics of product or material, with integrally related parts and attachment 

devices.      
2. Full range of color samples.           
3. After review, samples may be used in construction of Project.  
4. Include identification on each sample, with full Project information. 
5. Submit samples in ample time for review or selection, as applicable, so as to not delay Work. 
6. Take into account delivery time of all manufactured items when submitting samples. 

 
C. Submit samples of size and quantity specified, or, if not specified, of sufficient size and quantity to 

illustrate functional and aesthetic characteristics of Product, with integral parts and attachment devices. 
Coordinate sample submittals for interfacing work. 

 
D. Submit samples of finishes from full range of manufacturers' standard colors, or in specified custom 

colors, textures, and patterns, for Architect's selection. 
 

E. Field Samples: 
 
1. Construct each sample complete, including work of all trades required in finished Work. 
2. After acceptance, where appropriate and upon Architect's written approval, field samples may 

be incorporated into Project. 
3. When directed, remove field samples not incorporated into Project from site. 
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1.5 MANUFACTURER'S INSTRUCTIONS 
 

A. When specified in individual specification Sections, submit manufacturers' printed instructions for 
delivery, storage, assembly, installation, start-up, adjusting, and finishing, in quantities specified for 
Product Data. 

 
B. Identify conflicts between manufacturers' instructions and Contract Documents. 

 
1.6 MANUFACTURER'S CERTIFICATES 
 

A. When specified in individual specification Sections, submit manufacturers' certificate to 
Architect/Engineer for review, in quantities specified for Product Data. 

 
B. Indicate material or product conforms to or exceeds specified requirements.  Submit supporting 

reference date, affidavits, and certifications as appropriate. 
 

C. Certificates may be recent or previous test results on material or Product, but must be acceptable to 
Architect/Engineer. 

 
1.7 CONTRACTOR RESPONSIBILITIES         
 

A. Contractor shall review and verify shop drawings, product data and samples prior to submission to 
Architect.  Submittals will be returned unopened if Contractor has not reviewed and stamped. 

 
B. Verify:  

 1. Field measurements.            
 2. Field Construction criteria.           
 3. Catalog numbers and similar data.  
 

C. Coordinate each submittal with requirements of Work and Contract Documents.  
 

D. Contractor's responsibility for errors and omissions in submittals is not relieved by Architect's review. 
 

E. Contractor's responsibility for deviations in submittals from requirements of Contract Documents is not 
relieved by Architect's review of submittals. 

   
F. Contractor's responsibility for deviations in submittals from requirements of Contract Documents is not 

relieved by Architect's review of submittals.   
 

G. Notify the Owner and Architect, in writing at time of submission, of deviations in submittals from 
requirements of Contract Documents. 

    
H. Begin no work which requires submittals until return of submittals with Architect's stamp and initials or 

signature indicating review.        
 
I. After Architect's review, distribute copies. 
    
J. Contractor is required to keep one set of hard copies of submittals and shop drawings on job site at all 

times.  
 
 
1.8 SUBMITTAL REQUIREMENTS         
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A. Make all submittals far enough in advance of scheduled dates for installation to provide all required time 

for review, for securing necessary approvals, for possible revision and resubmittals and for placing 
orders and securing delivery.  Submission of all shop drawings shall be through the Contractor. 

 
B. Submit number of samples specified in each specification section.  
 
C. Unless otherwise specifically permitted by the Architect, make all submittals in groups containing all 

associated items.  Partial submittals may be rejected.  
 
D. Accompany submittals with transmittal letter, in duplicate, containing:          

 
1.  Date            
2.  Project title and number            
3.  Contractor's name and address        
4.  The number of each shop drawing, product data and sample submitted.  
5.  Notification of deviations from Contract Documents.  

 
E. Submittals shall include a separate cover sheet attached to each copy containing the following 

information:            
 

1.  Date and revision dates           
2.  Project title and number  
3.  The name of:  

   a.  Architect              
   b.  Contractor                
   c.  Subcontractor                 
   d.  Supplier                 
   e.  Manufacturer              
   f.  Separate detailer when pertinent   

4.  Identification of product or material            
5.  Relation to adjacent structure or materials      
6.  Field dimensions, clearly identified as such     
7.  Specifications section number            
8.  Applicable standards, such as ASTM number or Federal Specification 
9.  A blank space, for Architect review stamp 
10.Identification of deviations form Contract Documents 
11.Contractor's stamp, initialed or signed, certifying to review of submittal, verification of field 

measurements and compliance with Contract Documents.  
   
1.9 RESUBMITTAL REQUIREMENTS         
 

A. Shop Drawings:  
 
1. Revise initial drawings as required and resubmit as specified for initial submittal.   
2. Indicate on drawings any changes which have been made other than those requested by 

Architect.    
3. Product data and samples:  Submit new data and samples as required for initial submittal.      

 
1.10 ARCHITECT'S DUTIES  
 

A. Review submittals with reasonable promptness as mutually agreeable among the various parties.  
 

B. Review for:            
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1. Design concept of project. 
2. Information given in Contract Documents.            

 
C. Review of separate item does not constitute review of an assembly in which item functions.  

 
D. Affix stamp and initials or signatures certifying the review of submittal.  

 
E. Return submittals to Contractor for distribution.  

 
F. Deliver or send one copy of reviewed item, to the Owner – unless Owner requests additional copies.   
 
G. The Architect or Owner may immediately reject any item without further review if it is not:  

 
 1. Accompanied by a transmittal letter containing the required information.     
 2. Submitted as a reproducible.            
 3. Stamped "approved" by the Contractor.  
 

H. The review will be for conformance to the design concept and compliance with information given in the 
Contract Documents.  The Architect will make notations directly on the reproducible. 

 
I. The review is intended to foresee unacceptable products and to avoid the possibility of their rejection at 

the site.  The review shall not be construed as:  
 
 1. Permitting a departure from the Contract Documents, unless specifically so noted. 
 2. Relieving the Contractor of the responsibility for errors or omissions.  
 3. Acceptance of an assembly in which an approved item is a part. 
 4. Approval of variations from previously approved items.           
 5. Approval of dimensions.  
 

J. The Architect will review all samples. Such review will be for appearance only.  Compliance with all other 
requirements is the responsibility of the Contractor.  

 
K. Where the Contract Documents require the design of structural, mechanical or electrical systems or 

components of systems by a supplier, or where a Contractor initiates a change in the design of a system 
or component thereof, such systems or components shall be designed by a registered professional 
engineer and all calculations submitted to the Architect for his records, prior to starting fabrication or 
installation of the Work.  The Architect will not be responsible for the designs of such other professional 
engineers.    

 
1.11 VARIATIONS FROM CONTRACT DOCUMENTS         
 

A. If the Architect determines a variation from the Contract Documents is in the best interest of the Owner, 
and it does not involve change in the Contract price or item, the Architect with the Owner's concurrence, 
may permit such variation.  

 
B. Unless the Architect receives immediate written notification, he will assume the Contractor approves any 

variation shown.  
 
C. If the Contractor fails to mention variations from the Contract Documents, he will not be relieved of the 

responsibility for executing the Work in accordance with the Contract Documents.  
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D. When a variation from the Contract Documents is permitted and such variation involves corresponding 
adjustment in an adjacent or related item, the responsibility for making and paying all costs for such 
adjustment rests with the Contractor requesting the original variation.    

 
 
PART 2 – PRODUCTS  
 
Not Used  
 
 
PART 3 – EXECUTION  
 
Not Used 
 
 
 END OF SECTION 
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PART 1 – GENERAL  
 
1.1 SUMMARY 
  

A. Section Includes: 
 
1. Quality assurance and control of installation. 
2. References. 
3. Field samples. 
4. Mock-up. 
5. Inspection and testing laboratory services. 
6. Contractor's inspection and testing responsibilities. 
7. Testing laboratory responsibility. 
8. Owner's responsibility. 
9. Manufacturers' field services and reports. 

 
B. Related Sections: 

 
1. Section 01 3300 - Submittals: Submission of Manufacturers' Instructions and Certificates. 
2. Section 01 6600 - Delivery, Storage and Handling. 

 
1.2 QUALITY ASSURANCE/CONTROL OF INSTALLATION 
 

A. Monitor quality control over suppliers, manufacturers, Products, services, site conditions, and workmanship, 
to produce Work of specified quality. 

 
B. Comply fully with manufacturer’s instructions, including each step in sequence. 
 
C. Should manufacturer’s instructions conflict with Contract Documents, request clarification from Architect 

before proceeding. 
 
D. Comply with specified standards as minimum quality for Work except when more stringent tolerances, codes, 

or specified requirements indicate higher standards or more precise workmanship. 
 
E. Perform work by persons qualified to produce workmanship of specified quality. 
 
F. Secure products in place with positive anchorage devices designed and sized to withstand stresses, 

vibration, physical distortion or disfigurement. 
 
1.3 REFERENCES 
 

A. Conform to reference standard by date of issue current on date of Contract Documents. 
 
B. Obtain copies of standards when required by Contract Documents. 
 
C. Should specified reference standards conflict with Contract Documents, request clarification for Architect 

before proceeding. 
 
D. Contractual relationship of parties to Contract shall not be altered from Contract Documents by mention or 

inference otherwise in any reference document. 
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1.4 FIELD SAMPLES 
 

A. Install field samples at site as required by individual specifications Sections for review. 
 
B. Acceptable samples represent acceptable quality level for Work. 
 
C. Where field sample is specified in individual Sections to be removed, clear area after field sample has been 

accepted by Architect. 
 
1.5 MOCK-UP 
 

A. Tests will be performed under provisions identified in this section and individual product sections. 
 
B. Assemble and erect specified items, with specified attachment and anchorage devices, flashings, seals, and 

finishes. 
 
C. Where mock-up is specified in individual Sections to be removed, clear area after mock-up has been 

accepted by Architect unless directed otherwise. 
 
1.6 INSPECTION AND TESTING LABORATORY SERVICES 
 

A. Owner will appoint, employ, and pay for services of independent firm to perform inspection and testing. 
 
1.7 CONTRACTOR'S INSPECTION AND TESTING RESPONSIBILITIES 
 

A. Cooperate with independent firm: 
 
1. Furnish samples of materials, design mix, equipment, tools, storage and assistance as requested. 
2. Provide access to work and manufacturer's operations. 
3. Notify Architect and independent firm 24 hours prior to expected time for operations requiring 

services. 
4. Make arrangements with independent firm and pay for additional samples and tests required for 

Contractor's use. 
5. Furnish copies of mill test reports. 
6. Furnish casual labor and facilities. 

a. To provide access to work to be tested. 
 b. To obtain and handle samples at site. 
 c. To facilitate inspections and tests. 

d. For laboratory's exclusive use for storage and curing of test samples. 
7. Arrange with laboratory and pay for additional samples and tests required for Contractor's 

convenience. 
 

B. Re-testing: 
 
1. Re-testing required because of non-conformance to specified requirements shall be performed by 

same independent firm on instructions by Architect.  
2. Should initial tests indicate non-compliance with Contract Documents, costs for both initial tests and 

subsequent re-testing occasioned by non-compliance, and all other related costs, including additional 
Architect's services made necessary by such failure will be charged to Contractor by deducting such 
costs from Contract Sum/Price. 
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C. Notification:  Contractor shall notify Testing Lab, Owner and Architect a minimum of 24 hours in advance of 
any operations scheduled for inspection and/or testing specified herein, to allow for laboratory assignment of 
personnel and scheduling of test.  Work requiring inspections and testing by testing laboratory will not be 
performed without their qualified technician on the job site.  If, after giving notice to the testing lab, the work 
requiring inspection and/or testing is not performed and the testing lab must make a second trip to the job 
site, the Contractor shall reimburse Owner for technician’s time and travel expense.  Where tests are required 
prior to Contractor starting work, Contractor shall arrange for testing far enough in advance so as not to delay 
the project or cause inconvenience to the testing lab. 

 
D. Contractor's Responsibility: The testing laboratory service provided by the Owner shall not relieve the 

Contractor of his responsibility for compliance with the requirements of the Contract Documents.  Testing 
laboratory services are provided for the sole and exclusive benefit of the Owner in monitoring the quality and 
performance of the Contractor's work.  Results of tests made by the Owner's testing laboratory will be made 
available to the Contractor and shall be a basis for rejection of non-conforming or defective work.  Additional 
tests/inspections required by the Owner shall not be the basis for any claim by the Contractor for additional 
compensation. 

 
1.8 TESTING LABORATORY RESPONSIBILITY 
 

A. General:  Testing laboratory shall inspect, test and document work performed on this project as described 
hereinbefore. 

 
B. Test Reports:  Promptly furnish test reports of materials and work tested to the Owner, Architect, Contractor, 

and Building Department.  Test reports shall include the name of the project, General Contractor, applicable 
Subcontractor, and Testing Laboratory, the locations, dates, and time samples were taken and tested, type of 
test, identification of sample, location in which the work sample was taken, record of weather conditions, 
evaluation of test results, conformance or non-conformance of test results with Contract Documents, name 
and signature of technician taking sample and performing tests, and any other information required by 
Architect. 

 
C. Inspection Reports: Furnish inspection reports for each site visit documenting activities, observations, and 

inspections of work; include observations on weather conditions, time and date, conditions and/or status of 
the work being inspected, actions taken, and recommendations or evaluation of the work.  In addition to 
written reports, immediately notify Architect and Contractor of any portions of the work found to be in 
nonconformance with the Contract Documents. 

 
D. Codes:  Conform to the requirements of the Oregon Structural Specialty Code, and any special requirements 

of the local Building Official having jurisdiction. 
 

E. Limits of Authority:  Testing laboratory is not authorized to: 
 
1. Release, revoke, alter or enlarge on requirements of the Contract Documents. 
2. Approve or accept any portion of the work (as relates to the Contractor's obligation to conform to the 

Contract Documents.) 
3. Perform any duties of the Contractor. 

 
1.9 OWNER'S RESPONSIBILITY: 
 
 The Owner shall not be held liable for the actions (or lack of action) of the testing laboratory(s).  The 

commencement of work by the Contractor shall indicate his understanding and agreement that all disputes or 
claims which may develop between the Owner's testing laboratory(s) and the contractor will be resolved 
directly between those two parties without involvement or responsibility on the part of the Owner, unless prior 
agreement is made in writing. Contractor shall advise the Owner of faulty inspections or tests performed by 
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the testing laboratory but Owner shall not be held responsible for problems, damages, delays, replacement of 
defective work, etc. which may occur as result of the testing laboratory(s) faulty work in which case the 
Contractor's sole recourse shall be against the testing laboratory or other party at fault, but not against the 
Owner.  Nothing in these specifications shall be construed as preventing the Contractor from hiring a 
separate testing laboratory to perform testing laboratory services, however, the Owner's testing laboratory 
inspections and tests shall be the basis for acceptance or rejection of the work by the Owner unless such 
inspection or tests are proven to be in error. 

 
1.10 MANUFACTURERS' FIELD SERVICES AND REPORTS 
 

A. Submit qualifications of observer to Architect 30 days in advance of required observations.  Observer subject 
to approval of Architect and Owner. 

 
B. When specified in individual specification Sections, require material or Product suppliers or manufacturers to 

provide qualified staff personnel to observe site conditions, conditions of surfaces and installation, quality of 
workmanship, start-up of equipment, test, adjust, and balance of equipment as applicable, and to initiate 
instructions when necessary. 

 
C. Observers shall report observations and site decisions or instructions given to applicators or installers that are 

supplemental or contrary to manufacturers' written instructions. 
 
D. Submit report in duplicate within 30 days of observation to Architect for review. 

 
 
PART 2 – PRODUCT  
 
Not Used 
 
 
PART 3 – EXECUTION  
 
Not Used 
 
 
 
 END OF SECTION  
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PART 1 – GENERAL  
 
1.1 ABBREVIATIONS: 
 Not Used. 
 
1.2 DEFINITIONS: 
 
A. Certain terms used generally throughout the specifications (and drawings) are hereby defined as follows:  
 

1. Indicated: A cross reference to details, notes or schedules on the drawings, other paragraphs or 
schedules in the specifications, and similar means of recording requirements in the Contract 
Documents.  Where terms such as "shown", "noted", scheduled", and "specified" are used in lieu of 
"indicated", it is for the purpose of helping the reader accomplish the cross reference, and no 
limitation of location is intended except as specifically noted.  

2. Directed, Requested, etc.: Unless otherwise explained, terms such as "directed", "requested", 
"authorized", "selected", "approved", "required, "accepted", and "permitted" mean "directed by the 
Architect", "requested by the Architect" , etc.  However, no such implied meaning will be interpreted 
to extend the Architect's responsibility into the Contractor's area of construction supervision. 

3. Installer:  The person or entity engaged by the Contractor or his Subcontractor or Sub-subcontractor 
for the performance of a particular unit of work at the project site, including installation, erection, 
application, and similar required operations.  It is a general requirement that Installers be recognized 
experts in the work they are engaged to perform. 

4. Approve:  Where used in conjunction with the Architect's or Engineer's response to submittals, 
requests, applications, inquiries, reports, and claims by the Contractor, the meaning of the term 
"approved" will be held to the limitations of the Architect's responsibilities and duties as specified in 
the General and Supplementary Conditions.  In no case will "approval" by the Architect be 
interpreted as an assurance to the Contractor that the requirements of the Contract Documents have 
been fulfilled.  

5. Furnish:  Except as otherwise defined in greater detail, the term "furnish" is used to mean "...supply 
and deliver to the project site, ready for unpacking, assembly and installation...".  

6. Provide: Except to the extent further defined, the term "provide" means to furnish and install, 
complete and ready for the intended use.  

7. Guarantee and Warranty:  "Warranty" is generally used in conjunction with products manufactured or 
fabricated away from the project site, and "guarantee" is generally used in conjunction with units of 
work which require both products and substantial amounts of labor at the project site.  The resulting 
difference is that warranties are frequently issued by manufacturers and frequently supported 
(partially) by product guarantees from manufacturers.  

 
1.3 DRAWINGS, DIMENSION, AND MEASUREMENTS: 
 

A. Where on any of the drawings a portion of the work is drawn out and the remainder is indicated in outline, the 
parts drawn out shall apply also to all other portions of the work.  

 
B. Wherever a detail is referenced and developed for a specific condition, same or similar detail shall apply to 

identical or similar conditions elsewhere on project even though not specifically referenced.  
 
C. Where the word "similar" occurs on the drawings, it shall be interpreted in its general sense and not as 

meaning identical, and all details shall be worked out in relation to their location and their connection with 
other parts of the work.  

 
D. The figured dimensions on the drawings or noted indicating dimensions shall be used instead of 

measurements of the drawings by scale, and shall be strictly complied with.  
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E. No scale measurements shall be used as a dimension to work with except on "full size" drawings not 
dimensioned.  

 
1.4 SPECIFICATION EXPLANATION: 
 

A. The specifications are divided into Divisions and Sections for the convenience of writing and using.  The titles 
of these are not intended to imply a particular meaning nor to fully describe the work of each division or 
section, and are not an integral part of the text which specifies the requirements.  The Architect is not bound 
to define the limits of any subcontract, and will not enter into disputes between the Contractor and his 
employees, INCLUDING SUBCONTRACTORS. 

  
B. These specifications are of the abbreviated, or "streamlined" type, and include incomplete sentences.  
 
C. Omissions of words or phrases such as "the Contractor shall" "in conformity therewith", "shall be", "as noted 

on the drawings", "according to the plans", "a", "an", "the", and "all" are intentional. 
 
D. Omitted words or phrases shall be supplied by inference in the same manner as they are when a "note" 

occurs on the drawings.  
 
 
PART 2 – PRODUCTS  
 
Not Used. 
 
PART 3 – EXECUTION  
 
Not Used. 
 

END OF SECTION 
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PART 1 –  GENERAL 
 
 
1.1 PRELIMINARY WORK 
  

A. Prior to the start of and during the course of the Work (above and below ground) the Contractor shall make a 
thorough survey of the entire work site to determine all potential hazards. Workmen shall be made aware of 
those hazards and shall be instructed in procedures and the use of equipment for their protection. The 
Contractor shall verify the location and condition ("live" or "dead") of all utilities on and near the work site and 
take precautions to protect his employees, the general public, and the property. 

 
1.2 SAFETY 
 

A. The Contractor shall ensure that all employees, visitors, subcontractor's employees, and suppliers' 
employees, while on the work site, comply with the requirements of OSHA, these requirements and the 
safety precautions contained in the several Specifications Sections. The Contractor shall promptly and fully 
comply with, execute and, without separate charge thereof to the Owner, shall enforce compliance with the 
Occupational Safety and Health Act requirements.  

 
B. The Contractor shall immediately advise the Owner of inspections conducted by OSHA, at the work site, and 

shall transmit copies of citations and violations to the Owner and Architect. 
 
 
1.3 SAFETY RESPONSIBILITIES 
 

A. Contractor shall be responsible to: 
 
1. Ensure compliance with these requirements, OSHA requirements, and other safety requirements. 
2. Authorize immediate action to correct substandard safety conditions. 
3. Review and act to ensure compliance with safety procedures with his supervisors, subcontractors, 

and suppliers. 
4. Make through daily safety inspections of the work site and immediately act to eliminate unsafe acts 

and unsafe conditions. 
5. Investigate work-site accidents and recommend immediate corrective action. 
6. Assist in the preparation of accident investigation and reporting procedures. 
7. Be responsible for the control, availability, and use of safety equipment, including employee personal 

protective equipment. 
 
1.4 REQUEST FOR VARIANCES 
 

A. Requests for variances to deviate from OSHA requirements must follow the current established procedures 
by that Agency. 

 
 
1.5 FAILURE TO COMPLY 
 

A. If the project is shut down due to the Contractor's failure to comply with the requirements of OSHA or other 
applicable safety requirements, no part of the time loss due to any such suspension of operations or stop 
orders shall be made the subject of a claim for extension of time or for increased cost or damage by the 
Contractor. 

 
 
PART 2 –  PRODUCTS 
 
Not Used 
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PART 3 –  EXECUTION 
 
Not Used 
 
 
 
 

END OF SECTION 
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PART 1 GENERAL 
 
1.1 SUMMARY 
 

A. Section Includes: 
 

1. Temporary Utilities:  Electricity, lighting, heat, ventilation, telephone service, water and sanitary 
facilities. 

2. Temporary Controls:  Barriers, enclosures and fencing, protection of the Work and water control. 
3. Construction Facilities:  Access roads, parking, progress cleaning, and temporary buildings.  
4. Removal:  Utilities, facilities, and controls. 

 
B. Related Sections: 

 
  1. Section 01 7413:  Final Cleaning. 
 
1.2 TEMPORARY UTILITIES 
 

A. Temporary Electricity:   
 
1. Provide and pay for all required temporary power. 
2. Furnish and install as necessary temporary wiring, associated equipment and special power needs.  

Upon completion of the work, remove all temporary wiring and equipment. 
3. Furnish and install additional power distribution cords, area distribution boxes so located that the 

individual trades may use their own construction-type cords to obtain power and provide artificial 
lighting at all points where required by inspectors and for safety. 

4. Ascertain where electrical service is available; provide required connections, and extend system to 
work area as required. 

5. Periodic lack of electrical power to all or portions of the building shall not be an allowable reason for 
schedule delay. 

 
 

B. Temporary Lighting: 
 

1. Provide and maintain lighting for construction operations to achieve minimum lighting level of 2 
watts/sq ft.  Provide additional lighting for finish work where and when needed, or as required by the 
Contract Documents. 

2. Provide branch wiring from power source to distribution boxes with lighting conductors, pigtails and 
lamps as required. 

3. Maintain lighting and provide routine repairs. 
 

C. Temporary Heat: 
 

1. Provide and pay for heat devices and heat as required to maintain specified conditions for 
construction operations.  Comply with codes, agencies, and regulations regarding usage of 
temporary space heaters. 

 2. Use of temporary individual propane heaters are not allowed to dry out or heat the building. 
 

D. Temporary Ventilation: 
 
 1. Ventilate enclosed areas to: 
 
  a. Assist cure of materials. 
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  b. Dissipate humidity. 
  c. Prevent accumulation of dust, fumes, vapors, or gases. 
  d. Provide local exhaust ventilation to prevent harmful dispersal of hazardous    
   substances into atmosphere at all times. 
 
 

F. Temporary Water Service:   
 
1. Provide temporary water service on site. 
2. Do not allow existing or new drains to become clogged with construction debris, plaster, paint, glues 

or other substances – either during the demolition phase or the new construction phase.  
3. Contractor to provide water and water truck for dust control. 

 
 

G. Temporary Sanitary Facilities: 
 

1. Provide and maintain adequate number of required facilities and enclosures for use of all persons 
and trades employed on Work during construction period.  

  a. Toilet facilities. 
  b. Washing facilities. 
 

H. Temporary First Aid Facilities:  Provide adequate first aid facilities for construction personnel. 
 

I. Temporary Fire Protection: 
 

1. Take all precautions to prevent possibility of fire resulting from construction operations.  Particularly 
avoid hazardous accumulations of rubbish and unsecured flammable materials. 

2. Provide emergency fire extinguishing equipment of adequate type and quantity, readily available and 
properly maintained. 

3. Keep local Fire Department's telephone number prominently displayed near telephone. 
 

1.3 TEMPORARY CONTROLS 
 

A. Barriers and Fencing 
 

1. Provide barriers to prevent unauthorized entry to construction areas and to protect existing facilities 
and adjacent properties from damage from construction operations. 

2. Provide barricades and covered walkways required by governing authorities for public rights-of-way. 
3. Protect non-owned vehicular traffic, stored materials, site and structures from damage. 
4. Provide temporary commercial grade chain link fencing at the limits of construction for the duration of 

the project, until Project has been accepted or occupied by Owner. Maintain site fencing as needed 
and equip with vehicular gates with locks. 

  
B. Water Control: 

 
1. Grade site to drain. Maintain excavations free of water. Provide, operate, and maintain pumping 

equipment. 
2. Protect site from puddling or running water.  Provide water barriers as required to protect site from 

soil erosion. 
3. Exercise care in cleaning out equipment, etc., so as to prevent materials from clogging catch basins 

and yard drains. 
4. Maintain during construction and leave all drainage items clean and in proper working condition. 
5. Maintain public streets daily.  Clean and remove any dirt, mud or debris. 
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C. Dust Control: 
 

1. Utilize water application or other methods approved by the Oregon Department of Environmental 
Quality to control dust on access roads and the project site to the satisfaction of the Owner and the 
Architect.  Maintain dust control operation to prevent flying dust from leaving the project site. Use 
power sweepers for street cleaning as necessary. 

2. Vacuum clean interior surfaces of building prior to start of finish painting. 
3. Continue vacuum cleaning on as-needed basis until building is ready for Substantial Completion or 

Occupancy. 
   

D. Pollution Control: 
 

1. Burning or burying of rubbish and waste materials on Site is prohibited.  Provide dump box for 
collection of waste materials. 

2. Disposal of volatile fluid wastes (such as mineral spirits, oil or paint thinner) in storm or sanitary 
sewer systems is prohibited. 

3. Keep Site and surrounding areas clear of accumulations of waste material and rubbish resulting from 
operations under this Contract.  Remove waste from Site immediately upon completion of Work.  Do 
not allow any debris or rubbish to drift on to play fields or neighboring properties. 

 
E. Protection of Installed Work: 

 
1. Protect installed Work and provide special protection where specified in individual specification 

Sections. 
2. Provide temporary and removable protection for installed products. Control activity in immediate work 

area to minimize damage. 
3. Provide and maintain temporary shoring and lateral bracing of structure during erection to resist all 

loads including: 
a. Wind 
b. Seismic 
c. Construction 
d. Materials 
e. Moving equipment 

4. Do not remove temporary bracing and shoring until adequate permanent connections or structural 
elements are in final position and positively anchored. 

5. Provide protective coverings at walls, projections, jambs, sills and soffits of openings 
6. Protect finished floors, stairs and other surfaces from traffic, dirt, wear, damage or movement of 

heavy objects, by protecting with durable sheet materials such as Tyvek. 
7. Prohibit traffic or storage upon waterproofed or roofed surfaces. If traffic or activity is necessary, 

obtain recommendations for protection from waterproofing or roofing material manufacturer. 
8. Prohibit traffic from landscaped areas. 

    
F. Vegetation Damage Control: 

 
1. Protect all existing trees to remain on site from foliage, trunk, and root damage. 
2. Provide barricades and maintain same around all trees, shrubs or other landscaped areas adjacent 

to work of this Contract to protect such areas from damage of any nature caused by construction 
operations. 

3. Replace any plantings damaged or destroyed with plants of equivalent size, type and nature as 
approved by Architect. 

 
G. Exterior Enclosures: 
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1. Provide temporary weather tight closure of exterior openings to accommodate acceptable working 
conditions and protection of Products, to allow for temporary heating and maintenance of required 
ambient temperatures identified in individual specification Sections, and to prevent entry of 
unauthorized persons. 

2. Provide access doors with self-closing hardware and locks. 
3. Provide temporary roofing as required. 

 
H. Interior Enclosures: 

 
1. Provide temporary partitions and ceilings as required to separate work areas from owner occupied 

areas, to prevent penetration of dust and moisture into Owner occupied areas, and to prevent 
damage to existing materials and equipment. 

  2. Construction:  Framing and reinforced polyethylene sheet materials with closed joints and sealed 
edges at intersections with existing surfaces in accordance with ASTM E90 (maximum Flame 
Spread Rating of 75) and in accordance with ASTM E84. 

 
I. Security: 

 
1. Provide security and facilities to protect Work from unauthorized entry, vandalism or theft. 
2. Provide temporary locks at all exterior doors after building is enclosed. 
3. Coordinate with Owner’s Security program. 

 
1.4 CONSTRUCTION FACILITIES 
  

A. Access Roads 
 

1. Construct and maintain temporary access to public thoroughfares to serve construction area. 
2. Relocate as Work progress requires.  Provide detours necessary for unimpeded traffic flow. 
3. Provide and maintain access to fire hydrants, free of obstructions. 
4. Provide means of removing mud from vehicle wheels before entering streets.  Any dirt, mud or other 

debris tracked onto streets must be removed immediately. 
5. Provide barricades, warning signs, flagmen or other traffic regulators which may become necessary 

for protection of public, construction personnel and property. 
 

B. Parking: 
 

1. Arrange for temporary parking areas to accommodate construction personnel, project visitors and 
Owner's Employees. 

2. When site space is not adequate, provide additional off-site parking as allowed by the City of Bend. 
3. Do not allow construction personnel vehicle or equipment parking on existing pavement. 
4. Designate adequate parking spaces for the Owner and Architect and their representatives during on-

site visits. 
 

C. Progress Cleaning: 
 

1. Maintain areas free of waste materials, debris, and rubbish.  Maintain site in a clean and orderly 
condition. 

2. Remove debris and rubbish from pipe chases, plenums, attics, crawl spaces and other closed or 
remote spaces prior to enclosing the space. 

3. Broom and vacuum clean interior areas prior to the start of surface finishing and continue cleaning to 
maintain a dust-free space during the finishing operations. 

4. Remove waste materials, debris, and rubbish from site periodically and dispose off-site. 
 

D. Project Identification: 
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1. Provide one 4 x 8 foot project sign of MDO exterior grade plywood and wood frame construction, 

painted with exhibit lettering by professional sign painter to Architect's design and colors. Design 
supports, framing and surfaces to resist a minimum of 50 mph wind velocity. 

2. List title of project and logo, names of Owner, Architect, and Contractor as defined by the Architect's 
design. 

3. Erect on the site at location established by the Construction Program Manager. 
a. Comply with requirements of authorities having jurisdiction. 
b. Obtain and pay for any required permits. 
4. No other signs will be allowed without the Owner's permission except those signs required by law. 

 
E. Field Offices and Sheds: 

 
1. General: Furnish and install field office building(s) adequate in size and accommodation for all 

Contractor's offices, job site meetings, superintendent's office, supply room and tool room. 
2. The Contractor will provide a conference room (200 square feet minimum) in Contractor’s trailer or in 

a separate job site trailer for use by the Architect and Owner and may be used to conduct job 
meetings. 

   
For the duration of the project construction (Substantial Completion), provide this office and 
conference space with: 
a. Adequate light, heating, air conditioning, ventilation and 110V electrical service. 
b. A conference room table with 12 chairs, one 4' x 8' white marker board.  
c. Weekly janitorial services. 
d. Use of Contractor's copy machine. 

i. Copy machine supplies (including but not limited to paper, toner, etc.) and necessary 
regular or special maintenance and repair. 

ii. The Contractor is solely responsible for the copy machine, including but not limited to 
theft, damage, vandalism, etc. 

3. The above referenced facilities shall be completed in total and fully operational for use not later than 
ten (10) days after mobilization by the Contractor. 

4. Sheds: Provide the following facilities in temporary buildings used for material and equipment 
storage: 
 
a. Ventilation: Where required for materials being stored. 
b. Fire Extinguisher: One ABC type portable fire extinguisher. 
c. Temperatures: As required for materials being stored. 

  
F. Temporary Vertical Transportation: 

 
1. Provide and maintain all essential temporary vertical transportation for use of all persons and trades 

employed on Work during construction. Be responsible for all costs incurred. 
 
1.5 REMOVAL OF UTILITIES, FACILITIES, AND CONTROLS 
 

A. Remove temporary above grade or buried utilities, equipment, facilities, materials, prior to Substantial 
Completion inspection. 

 
B. Clean and repair damage caused by installation or use of temporary work. 

 
C. Restore Owner's property, and adjacent private and public property damages or used during construction, to 

original condition. Restore permanent facilities used during construction to specified condition. 
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PART 2 PRODUCTS   
 
Not Used 
 
PART 3 EXECUTION  
 
Not Used 
 
 

END OF SECTION 
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PART 1 - GENERAL 
 
1.1 SUMMARY 
 

A. The provisions of the General Conditions and the Supplementary General Conditions shall be included by 
reference and considered a part of this Section. 

 
1.2 DESCRIPTION OF THE WORK 
 

A. The Contractor shall retain the responsibility for the traffic operations.  The Contractor shall cooperate with the 
Owner so that traffic flow is least impeded by the execution of the work under this Contract.  In the event of 
conflict, the Owner shall be the sole judge of the adequacy of the Contractor's protective measures to assure 
the flow of traffic. 

 
B. The Contractor understands the special requirement of maintaining the Site and surrounding Facilities in full 

operation concurrent with the construction activity, and shall provide continuous and safe access by the 
Owner to all areas of the site not specifically designated for work by the contractor.  The Contractor's access 
shall be limited to the work, staging, delivery and parking areas indicated on the drawings unless otherwise 
authorized by the Owner. 

 
C. Whenever the contractor's activity affects vehicular or pedestrian traffic the Contractor shall install and 

maintain lighted barriers, signals, separators, etc. for the safety of the public. 
 
1.3 SUBMITTALS 
 

A. Prior to starting any work the contractor shall submit to the Owner and Architect a detailed plan of his 
proposed method for controlling traffic.  The proposed traffic control plan shall show and describe the 
proposed locations and time durations covering the following: 
 
1. Vehicular traffic routing. 
2. Traffic blockage anticipated to be caused by the work under this Contract. 

 
1.4 TRAFFIC MAINTENANCE FACILITIES 
 

A. Other than as shown on the approved traffic control plans, at no time shall the contractor's operations 
interfere with the safe and orderly operation of Owner occupied areas of the facility or the neighborhood.  
Encroachment by the Contractor's operations will not be permitted. 

 
B. For the duration of the Contract, the Contractor shall immediately repair or replace any and all appurtenances 

damaged or destroyed in the performance of work included herein. 
 
C. Upon completion of the work, temporary traffic maintenance items furnished by the contractor shall remain his 

property and shall be removed from the site by the Contractor. 
 
D. The Contractor shall utilize water application or other methods approved by the Oregon Department of 

Environmental Quality to control dust on access streets and the project site to the satisfaction of the Owner 
and Architect.  Power sweepers shall be used to clean streets of dirt along haul routes. 

 
PART 2 – PRODUCTS - Not Used 
 
PART 3 – EXECUTION - Not Used. 
 
 END OF SECTION  
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PART 1 – GENERAL  
 
1.1 RELATED WORK SPECIFIED IN OTHER SECTIONS 
 

A. Site Clearing:  Section 31 1000 
B. Earthwork:  Section 31 2000 
C. Trenching & Backfill for Utilities:  Section 33 0500 

 
1.2 ALTERNATES 
 

A. Refer to Section 01 2300 for possible effect upon Work of this Section. 
 
1.3 COORDINATION 
 

A. Coordinate with other Trades affecting or affected by Work of this Section. 
 
 
PART 2 – PRODUCTS  
 
2.1 FENCING 
 

A.      Material: Contractor’s Choice 
B.      Type:  Satisfy conditions of use 

 
 
PART 3 – EXECUTION  
 
3.1 PROTECTION 
 

A. Except where indicated to be removed, protect existing Trees against damage. 
B. Provide necessary Fencing and Barricades.  Erect prior to Work, and unless otherwise instructed, remove 

after Work completion. 
C. Prohibit Earth stockpiling, Material storage, and Vehicle Parking and Traffic within Drip-line of Trees. 
D. Prohibit dumping of Refuse, Chemicals, and other Materials, and puddling or running Water which may 

injure Plant growth including Root Systems. 
E. Prohibit Foot and Vehicle Traffic which may compact Soil over Root Systems. 
F. Prohibit unnecessary cutting, breaking, and skinning of Branches and Roots. 
G. Prohibit skinning and bruising of Bark. 
H. Prohibit Fires, High-heat, and Smoke adjacent to Trees.  

 
 
 
3.2 WATERING 
 

A. During Contract Period, water remaining Trees as required to maintain health. 
 
3.3 EXCAVATION AROUND TREES 
 

A. Excavate within Drip-line of Trees only where absolutely necessary. 
B. Where Utility Trenching is required within Drip-line of Trees, tunnel under and around Roots by hand-

digging.  Do not cut Main Lateral Roots or Tap Roots. 
C. Where excavating for new Construction is required within Drip-line of Trees, hand-excavate to minimize 

damage to Root Systems.  Use Narrow tine Spading Forks and comb soil to expose Roots.  Relocate 
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Roots back into Backfill Areas wherever possible.  If large Main Lateral Roots are encountered, expose 
beyond excavation limits as required to bend and relocate without breaking. 

D. If Root relocation is not practical, hand-cut Roots approximately 3 inches back from new construction. 
E. Do not allow exposed Roots to dry before permanent Backfill is placed; provide temporary Earth cover, or 

pack with Wet Peat Moss. 
F. Temporarily support and protect Roots against damage until permanently relocated and covered with 

Backfill. 
 
3.4  PRUNING 
 

A. Where Roots have been cut or lost, engage approved Tree Surgeon to prune corresponding Tree 
Branches where directed by Architect. 

B. Cut Branches and Roots as close as possible to Tree Trunk or Limb, leaving no more than 1/2 inch Stub 
exposed.  Perform with sharp Pruning Instruments; do not break or chop. 

 
3.5        GRADING & FILLING AROUND TREES   
 

A. General: 
1.   Maintain existing Grade within Drip-line of Trees, unless otherwise shown on                   

Drawings. 
B. Lowering Grades: 

1.   Carefully hand excavate within Drip-line to new Finish Grade. 
2.   Cut Roots exposed by excavation to approximately 3 inches below elevation of new          Finish 

Grade.  Remove Cut-roots larger than 1 inch diameter. 
C. Raising Grades: 

1.   Where existing grade is 6 inches or less below Finish Grade shown, use existing                
Topsoil Fill Materials.  Carefully place in single layer, do not compact.  Hand grade to       required 
Finish Elevations. 

2. Where Existing Grade is more than 6 inches below Finish Grade shown, follow Architect’s 
instructions. 

  
 
3.6 REPAIR & REPLACEMENT OF TREES 
 

A. Repair Trees damaged by Construction Operations. 
B. Engage approved Tree Surgeon to perform Tree Repair Work. 
C. Make Repairs promptly after Damage occurs to prevent progressive Tree deterioration. 
D. Remove and replace dead and damaged Trees which are determined by Tree Surgeon to be incapable of 

recovery to Normal Growth pattern. 
E. Unless otherwise approved, provide new Trees of same size and species as those removed.  Plant and 

maintain as specified in Landscaping Sections. 
F. Where damaged Trees cannot realistically be repaired or replaced, pay Owner, as Liquidated Damage, value 

of Trees as determined by Guide for Establishing Values of Trees & Other Plants as prepared by Council of 
Tree & Landscape Appraisers and as distributed by International Society of Arboriculture.  Copies can be 
obtained from Society at Box 71; Urbana, IL 61801.  

 
 
 

END OF SECTION 
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SECTION 015713

TEMPORARY EROSION AND SEDIMENT CONTROL

PART 1  GENERAL

1.1 SECTION INCLUDES

A. Prevention of erosion due to construction activities.

B. Prevention of sedimentation of waterways, open drainage ways, and storm and sanitary sewers
due to construction activities.

C. Restoration of areas eroded due to insufficient preventive measures.

D. Compensation of Owner for fines levied by authorities having jurisdiction due to non-
compliance by Contractor.

1.2 RELATED REQUIREMENTS

A. Section 03 30 00 - Cast-in-Place Concrete: Concrete for temporary and permanent erosion
control structures indicated on drawings.

B. Section 31 10 00 - Site Clearing: Limits on clearing; disposition of vegetative clearing debris.

C. Section 31 22 00 - Grading: Temporary and permanent grade changes for erosion control.

D. Section 32 11 23 - Aggregate Base Courses: Temporary and permanent roadways.

1.3 REFERENCE STANDARDS

1.4 PERFORMANCE REQUIREMENTS

A. Comply with requirements of EPA (NPDES) for erosion and sedimentation control, as
specified by the NPDES, for Phases I and II, and in compliance with requirements of
Construction General Permit (CGP), whether the project is required by law to comply or not.

B. Also comply with all more stringent requirements of State of Oregon DEQ Erosion and
Sedimentation Control Manual.

COSMETOLOGY CENTER
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C. Also complete with all more stringent requirements of Rogue Valley Sewer Services
(permitting and inspection authority on behalf of Oregon DEQ) Erosion Prevention and
Sediment Control Requirements.

D. Best Management Practices Standard:  FHWA FLP-94-005.

E. Develop and follow an Erosion and Sedimentation Prevention Plan and submit periodic
inspection reports.

F. Do not begin clearing, grading, or other work involving disturbance of ground surface cover
until applicable permits have been obtained; furnish all documentation required to obtain
applicable permits.
1. Owner will obtain permits and pay for securities required by authority having

jurisdiction.
2. Owner will withhold payment to Contractor equivalent to all fines resulting from non-

compliance with applicable regulations.

G. Timing:  Put preventive measures in place as soon as possible after disturbance of surface
cover and before precipitation occurs.

H. Storm Water Runoff:  Control increased storm water runoff due to disturbance of surface
cover due to construction activities for this project.
1. Prevent runoff into storm and sanitary sewer systems, including open drainage channels,

in excess of actual capacity or amount allowed by authorities having jurisdiction,
whichever is less.

2. Anticipate runoff volume due to the most extreme short term and 24-hour rainfall events
that might occur in 2 years.

I. Erosion On Site:  Minimize wind, water, and vehicular erosion of soil on project site due to
construction activities for this project.
1. Control movement of sediment and soil from temporary stockpiles of soil.
2. Prevent development of ruts due to equipment and vehicular traffic.
3. If erosion occurs due to non-compliance with these requirements, restore eroded areas at

no cost to Owner

J. Erosion Off Site:  Prevent erosion of soil and deposition of sediment on other properties
caused by water leaving the project site due to construction activities for this project.
1. Prevent windblown soil from leaving the project site.
2. Prevent tracking of mud onto public roads outside site.
3. Prevent mud and sediment from flowing onto sidewalks and pavements.
4. If erosion occurs due to non-compliance with these requirements, restore eroded areas at

no cost to Owner.

K. Sedimentation of Waterways On Site:  Prevent sedimentation of waterways on the project site,
including rivers, streams, lakes, ponds, open drainage ways, storm sewers, and sanitary
sewers.

COSMETOLOGY CENTER
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1. If sedimentation occurs, install or correct preventive measures immediately at no cost to
Owner; remove deposited sediments; comply with requirements of authorities having
jurisdiction.

2. If sediment basins are used as temporary preventive measures, pump dry and remove
deposited sediment after each storm.

L. Sedimentation of Waterways Off Site:  Prevent sedimentation of waterways off the project
site, including rivers, streams, lakes, ponds, open drainage ways, storm sewers, and sanitary
sewers.
1. If sedimentation occurs, install or correct preventive measures immediately at no cost to

Owner; remove deposited sediments; comply with requirements of authorities having
jurisdiction.

M. Open Water:  Prevent standing water that could become stagnant.

N. Maintenance:  Maintain temporary preventive measures until permanent measures have been
established.

1.5 SUBMITTALS

A. See Section 01 30 00 - Administrative Requirements, for submittal procedures.

B. Certificate:  Mill certificate for silt fence fabric attesting that fabric and factory seams comply
with specified requirements, signed by legally authorized official of manufacturer; indicate
actual minimum average roll values; identify fabric by roll identification numbers.

C. Inspection Reports:  Submit report of each inspection; identify each preventive measure,
indicate condition, and specify maintenance or repair required and accomplished.

D. Maintenance Instructions:  Provide instructions covering inspection and maintenance for
temporary measures that must remain after Substantial Completion.

PART 2  PRODUCTS

2.1 MATERIALS

A. Mulch:  Use one of the following:
1. Wood waste, chips, or bark.
2. Erosion control matting or netting.
3. Polyethylene film, where specifically indicated only.

B. Grass Seed For Temporary Cover:  Select a species appropriate to climate, planting season,
and intended purpose.  If same area will later be planted with permanent vegetation, do not use
species known to be excessively competitive or prone to volunteer in subsequent seasons.

01 3300 - Shop Drawings, Product Data and Submittals
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C. Silt Fence Fabric:  Polypropylene geotextile resistant to common soil chemicals, mildew, and
insects; non-biodegradable; in longest lengths possible; fabric including seams with the
following minimum average roll lengths:
1. Average Opening Size:  30 U.S. Std. Sieve, maximum, when tested in accordance with

ASTM D4751.
2. Permittivity:  0.05 sec^-1, minimum, when tested in accordance with ASTM

D4491/D4491M.
3. Ultraviolet Resistance:  Retaining at least 70 percent of tensile strength, when tested in

accordance with ASTM D4355/D4355M after 500 hours exposure.
4. Tensile Strength:  100 pounds-force, minimum, in cross-machine direction; 124 pounds-

force,  minimum, in machine direction; when tested in accordance with ASTM
D4632/D4632M.

5. Elongation:  15 to 30 percent, when tested in accordance with ASTM D4632/D4632M.
6. Tear Strength:  55 pounds-force, minimum, when tested in accordance with ASTM

D4533.
7. Color:  Manufacturer's standard, with embedment and fastener lines preprinted.
8. Manufacturers:

a. BP Amoco, Amoco Fabrics and Fibers:  www.geotextile.com
b. TenCate:  www.tencate.com
c. North American Green:  www.nagreen.com
d. Propex Geosynthetics:  www.geotextile.com

D. Silt Fence Posts:  One of the following, minimum 5 feet long:
1. Hardwood, 2 by 2 inches in cross section.

E. Gravel:  See Section 32 11 23 for aggregate.

PART 3  EXECUTION

3.1 EXAMINATION

A. Examine site and identify existing features that contribute to erosion resistance; maintain such
existing features to greatest extent possible.

3.2 PREPARATION

A. Schedule work so that soil surfaces are left exposed for the minimum amount of time.

3.3 SCOPE OF PREVENTIVE MEASURES

A. In all cases, if permanent erosion resistant measures have been installed temporary preventive
measures are not required.

B. Construction Entrances:  Traffic-bearing aggregate surface.

COSMETOLOGY CENTER
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1. Width:  As required; 30 feet, minimum.
2. Length: 50 feet, minimum.
3. Provide at each construction entrance from public right-of-way.
4. Where necessary to prevent tracking of mud onto right-of-way, provide wheel washing

area out of direct traffic lane, with drain into sediment trap or basin.

C. Linear Sediment Barriers:  Made of silt fences.
1. Provide linear sediment barriers:

a. Along downhill perimeter edge of disturbed areas, including soil stockpiles.
b. Along the top of the slope or top bank of drainage channels and swales that traverse

disturbed areas.
c. Along the toe of cut slopes and fill slopes.
d. Perpendicular to flow across the bottom of existing and new drainage channels and

swales that traverse disturbed areas or carry runoff from disturbed areas; space at
maximum of 200 feet apart.

e. Across the entrances to culverts that receive runoff from disturbed areas.
2. Space sediment barriers with the following maximum slope length upslope from barrier:

a. Slope of Less Than 2 Percent: 100 feet..
b. Slope Between 2 and 5 Percent: 75 feet.
c. Slope Between 5 and 10 Percent: 50 feet.
d. Slope Between 10 and 20 Percent: ​25 feet​.
e. Slope Over 20 Percent: 15 feet.

D. Storm Drain Curb Inlet Sediment Trap:  Protect each curb inlet using one of the following
measures:
1. Filter fabric wrapped around hollow concrete blocks blocking entire inlet face area; use

one piece of fabric wrapped at least 1-1/2 times around concrete blocks and secured to
prevent dislodging; orient cores of blocks so runoff passes into inlet.

2. Straw bale row blocking entire inlet face area; anchor into pavement.

E. Storm Drain Drop Inlet Sediment Traps:  As detailed on drawings.

F. Temporary Splash Pads:  Stone aggregate over filter fabric; size to suit application; provide at
downspout outlets and storm water outlets.

G. Soil Stockpiles:  Protect using one of the following measures:
1. Cover with polyethylene film, secured by placing soil on outer edges.
2. Cover with mulch at least 4 inches thickness of pine needles, sawdust, bark, wood chips,

or shredded leaves, or 6 inches of straw or hay.

H. Mulching:  Use only for areas that may be subjected to erosion for less than 6 months.
1. Wood Waste:  Use only on slopes 3:1 or flatter; no anchoring required.

I. Temporary Seeding:  Use where temporary vegetated cover is required.
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3.4 INSTALLATION

A. Traffic-Bearing Aggregate Surface:
1. Excavate minimum of 6 inches.
2. Place geotextile fabric full width and length, with minimum 24 inch overlap at joints.
3. Place and compact at least 8 inches of 2 inch diameter drain rock.

B. Silt Fences:
1. Store and handle fabric in accordance with ASTM D4873.
2. Where slope gradient is less than 3:1 or barriers will be in place less than 6 months, use

nominal 16 inch high barriers with minimum 36 inch long posts spaced at 6 feet
maximum, with fabric embedded at least 4 inches in ground.

3. Where slope gradient is steeper than 3:1 or barriers will be in place over 6 months, use
nominal 28 inch high barriers, minimum 48 inch long posts spaced at 6 feet maximum,
with fabric embedded at least 6 inches in ground.

4. Where slope gradient is steeper than 3:1 and vertical height of slope between barriers is
more than 20 feet, use nominal 32 inch high barriers with woven wire reinforcement and
steel posts spaced at 4 feet maximum, with fabric embedded at least 6 inches in ground.

5. Install with top of fabric at nominal height and embedment as specified.
6. Do not splice fabric width; minimize splices in fabric length; splice at post only,

overlapping at least 18 inches, with extra post.
7. Fasten fabric to wood posts using one of the following:

a. Four nails per post with 3/4 inch diameter flat or button head, 1 inch long, and 14
gauge, 0.083 inch shank diameter.

b. Five staples per post with at least 17 gauge, 0.0453 inch wire, 3/4 inch crown width
and 1/2 inch long legs.

8. Wherever runoff will flow around end of barrier or over the top, provide temporary
splash pad or other outlet protection; at such outlets in the run of the barrier, make barrier
not more than 12 inches high with post spacing not more than 4 feet.

C. Temporary Seeding:
1. When hydraulic seeder is used, seedbed preparation is not required.
2. When surface soil has been sealed by rainfall or consists of smooth undisturbed cut

slopes, and conventional or manual seeding is to be used, prepare seedbed by scarifying
sufficiently to allow seed to lodge and germinate.

3. If temporary mulching was used on planting area but not removed, apply nitrogen
fertilizer at 1 pound per 1000 sq ft.

4. On soils of very low fertility, apply 10-10-10 fertilizer at rate of 12 to 16 pounds per 1000
sq ft.

5. Incorporate fertilizer into soil before seeding.
6. Apply seed uniformly; if using drill or cultipacker seeders place seed 1/2 to 1 inch deep.
7. Irrigate as required to thoroughly wet soil to depth that will ensure germination, without

causing runoff or erosion.
8. Repeat irrigation as required until grass is established.

COSMETOLOGY CENTER
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3.5 MAINTENANCE

A. Inspect preventive measures weekly, within 24 hours after the end of any storm that produces
0.5 inches or more rainfall at the project site, and daily during prolonged rainfall.

B. Repair deficiencies immediately.

C. Silt Fences:
1. Promptly replace fabric that deteriorates unless need for fence has passed.
2. Remove silt deposits that exceed one-third of the height of the fence.
3. Repair fences that are undercut by runoff or otherwise damaged, whether by runoff or

other causes.

D. Clean out temporary sediment control structures weekly and relocate soil on site.

E. Place sediment in appropriate locations on site; do not remove from site.

3.6 CLEAN UP

A. Remove temporary measures after permanent measures have been installed, unless permitted
to remain by Engineer.

B. Clean out temporary sediment control structures that are to remain as permanent measures.

C. Where removal of temporary measures would leave exposed soil, shape surface to an
acceptable grade and finish to match adjacent ground surfaces.

END OF SECTION

COSMETOLOGY CENTER
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PART 1 - GENERAL 
 
 
1.1 REQUIREMENTS 
 

A. Provide for expeditious transportation and delivery of products to project site undamaged, on a schedule to 
avoid delay of the work. 

 
B. Provide equipment and personnel at the site to unload and handle products in a manner to avoid damage to 

products. 
 
C. Provide secure storage and protection for products to be incorporated into the work, and maintenance and 

protection for products after installation and until completion of the work. 
 
 
1.2 ENERGY & ENVIRONMENTALLY SENSITIVE PRODUCTS 
 

A. Prior to installation, Contractor shall submit MSDS (Material Safety Data Sheets) for all Paint, Adhesive, 
Sealant, Plywood, Particle Board, Carpet and other products which could negatively impact the Project 
environment.  Only those products that satisfy the Sustainable Design Requirements may be used in the 
Project Work. 

 
 
1.3 DELIVERY 
 

A. Arrange deliveries of products in accord with construction schedules and in ample time to facilitate inspection 
prior to installation. 

 
B. Coordinate deliveries to avoid conflict with work and conditions at site. 

 
1. Work of other contractors, or Owner. 
2. Limitations of storage space. 
3. Availability of equipment and personnel for handling products. 

 
C. Deliver products in undamaged condition in original containers or packaging, with identifying labels intact and 

legible. 
 
D. Partial deliveries of component parts of equipment shall be clearly marked to identify the equipment, to permit 

easy accumulation of parts and to facilitate assembly. 
 
E. Immediately upon delivery, inspect shipment to assure: 

 
1. Product complies with requirements of Contract Documents and reviewed submittals. 
2. Quantities are correct. 
3. Containers and packages are intact, labels are legible. 
4. Products are properly protected and undamaged.  Minor damages may be repaired, provided the 

finish items are equal in all respects to new work. 
 
 
1.4 PRODUCT HANDLING 
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A. Provide equipment and personnel necessary to handle products, including those provided by Owner, by 

methods to prevent soiling or damage to products or packaging. 
 
B. Provide additional protection during handling as necessary to prevent scraping, marring, or otherwise 

damaging products or surrounding surfaces. 
 
C. Handle products by methods to prevent bending or overstressing. 
 
D. Lift heavy components only at designated lifting points. 

 
 
1.5 STORAGE 
 

A. Store products immediately on delivery, and protect until installed in the work.  Store in accord with 
manufacturer's instructions, with seals and labels intact and legible. 

 
B. Store products subject to damage by elements in substantial weather-tight enclosures. 

 
1. Maintain temperatures within ranges required by manufacturer's instructions. 
2. Provide humidity control for sensitive products, as required by manufacturer's instructions. 
3. Store unpacked products on shelves, in bins, or in neat piles, accessible for inspection. 

 
C. Exterior Storage: 

 
1. Provide substantial platforms blocking, or skids to support fabricated products 4" above ground, 

prevent soiling or staining. 
2. Cover products, subject to discoloration or deterioration from exposure to the elements, with 

impervious sheet coverings.  Avoid use of nonvented plastic or canvas shelters that could create 
humidity chambers.  Provide adequate ventilation to avoid condensation. 

3. Store loose granular materials on solid surfaces such as paved areas, or provide plywood or sheet 
materials to prevent mixing with foreign matter. 

 
a. Provide surface drainage to prevent flow or ponding of rainwater. 
b. Prevent mixing of refuse or chemically injurious materials or liquids. 

 
D. Arrange storage in manner to provide easy access for inspection. 

 
 
1.6 MAINTENANCE OF STORAGE 
 

A. Maintain periodic system of inspection of stored products on schedules basis to assure that: 
 

1. State of storage facilities is adequate to provide required conditions. 
2. Required environmental conditions are maintained on continuing basis. 
3. Surfaces of products exposed to elements are not adversely affected.  Any weathering of products, 

coatings, and finishes is not acceptable under requirement of Contract Documents. 
 
1.7 PROTECTION AFTER INSTALLATION 
 

A. Provide protection of installed products to prevent damage from subsequent operations.  Remove when no 
longer needed, prior to completion of work. 
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B. Control traffic to prevent damage to equipment and surfaces. 
 
C. Provide coverings to protect finished surfaces from damage. 

 
 
 
1.8 DAMAGED PRODUCTS 
 

A. Damaged or deteriorated materials shall be removed from the premises.  Replace materials that have been 
damaged. 

 
 
PART 2 - PRODUCTS   
 
Not Used 
 
 
PART 3 - EXECUTION  
 
Not Used 
 
 
 
 
 
 
 END OF SECTION 
  



SECTION 01 7329  01 7329-1 
CUTTING & PATCHING 

 

 

 
KLAMATH COMMUNITY COLLEGE  01 7329-1 
COSMETOLOGY CENTER 

 
 
PART 1 – GENERAL   
 
1.1 CONTRACT CONDITIONS  
 

A. Work of this Section shall be bound by the General Conditions, Division 1 bound herewith, in addition to 
these Specifications, and accompanying Drawings. 

 
1.2 RELATED WORK SPECIFIED ELSEWHERE  
 

A. Section 01 1000:  Summary of Work     
 

B. Individual Specifications Sections: 
 

 1. Cutting and patching incidental to work of the Section. 
 2. Advance notification to other Sections of openings required in work of those Sections. 
 3. Limitations on cutting structural members. 
 
1.3 SUBMITTALS  
 

A. Submit written request for cutting approval to Architect well in advance of any cutting which affects:  
 

  1. Work of Owner or any separate Contractor. 
 2. Structural value or integrity of any completed or existing work. 
 3. Waterproof value or integrity of any weather-exposed or moisture resistant work. 
 4. Efficiency, operational life, maintenance, or safety of any completed or existing work. 
 5. Visual qualities of any sight-exposed work.  
 

B. Request shall include:  
 

 1. Project identification. 
 2. Location and Description of affected work. 
 3. Necessity for cutting, alteration, or excavation.      
 4. Effect on Owner's or separate Contractor's work. 
 5. Effect on structural or weatherproof integrity on completed or existing work. 
 6. Description of proposed work including:  
  a. Extent of cutting, patching, alteration, or excavation. 
  b. Trades who will execute work. 
  c. Products proposed for use. 
  d. Extent of required refinishing.  
 7. Alternative to cutting and patching. 
 8. Cost proposal, when applicable.  
 

C. Submit written notice to Owner and Architect designating date and time work will be performed. 
 
PART 2 – PRODUCTS   
 
2.1 MATERIALS  
 

A. Products similar to those specified elsewhere in this Project Manual:  
 

  1. Follow those Specifications.  
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B. Other Products:  
 

  1. Follow Architect's instructions.  
 

C. Change in Materials: 
 

 1. For any change in materials, submit request for substitution under provisions of Section 01 2500. 
 
PART 3 – EXECUTION   
 
3.1 EXTENT OF WORK 
 

A. Perform all cutting, fitting, and patching, including attendant excavation and backfill, required to complete 
work or to: 

 
 1. Make work fit properly together. 
 2. Uncover work for installation of ill-timed work. 
 3. Remove and replace defective work and work not conforming to Contract Documents. 
 4. Remove samples of installed work for testing. 
 5. Provide penetrations through non-structural surfaces for mechanical and electrical work. 
 
3.2 EXISTING CONDITIONS 
 

A. Inspect existing conditions and identify work subject to damage or movement caused by proposed cutting 
and patching. 

 
B. After uncovering work, inspect conditions affecting products installation or performance. 

 
C. Report unsatisfactory and questionable conditions to the Owner and Architect in writing; do not proceed with 

work until Architect provides further instructions. 
 

D. Beginning of cutting and patching implies acceptance of existing conditions. 
 
3.3 PREPARATION   
 

A. Maintain adequate temporary support necessary to assure structural integrity of affected work; provide 
devices and methods to protect other portions of project from damage.  

 
B. Protect work exposed by cutting against damage and discoloration. 

 
C. Provide protection from elements for areas which may be exposed by uncovering work; maintain excavations 

free of water. 
 
3.3 PERFORMANCE  
 

A. Provide proper surfaces for repairs.  
 

B. Employ qualified installer or fabricator to perform cutting and patching of: 
 

   1. Weather-exposed or moisture-resistant surfaces. 
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 2. Sight-exposed finished surfaces.  
 

C. Restore cut or removed work with new products to provide work complete in accordance with Contract 
Documents.  At penetrations of fire-rated wall, ceiling, or floor construction, completely seal voids with fire-
rated material, full thickness of the construction element.  Provide required fire resistant rating. 

 
D. Fit work air-tight to pipes, sleeves, ducts, conduits, and other surface penetrations. 

 
E. Where patching occurs, refinish entire surface to provide even finish to match adjacent work as follows:  

 
 1. Continuous surfaces:  refinish to nearest intersection. 
 2. Assemblies:  refinish entire unit.  
 
3.5 CUTTING STRUCTURAL FRAMING  
 

A. Exposed members, including any columns and posts:  
 

 1. Not permitted, unless shown on Drawings or otherwise approved.  
 
3.6 CLEANING AND REPAIRING  
 

A. Including work of other Sections, clean, repair, and touchup, or replace when directed, products which have 
been soiled, discolored, or damaged by work of this Section.  

 
B. Remove debris from Project Site upon work completion or sooner, if required by Owner. 

 
 
 
 
 END OF SECTION  
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PART 1 GENERAL 
 
1.1 GENERAL REQUIREMENTS 

 
A. Work included: Throughout the construction period, maintain the project site where work is carried out in a 

standard of cleanliness as described in this section.  
 
B. Related work described elsewhere:  In addition to standards described in this Section, comply with all 

requirements for cleaning as described in other various Sections of these Specifications.  
 
1.2 QUALITY ASSURANCE 
 

A. Inspection:  Conduct daily inspection, and more often if necessary, to verify that requirements of cleanliness 
are being met.  

 
B. Codes and Standards:  In addition to the standard described in this section, comply with all pertinent 

requirements of governmental agencies having jurisdiction.  
 
PART 2  PRODUCTS 
 
2.1 CLEANING MATERIALS AND EQUIPMENT  
 

A. Provide all required personnel, equipment, and materials needed to maintain specified standard of 
cleanliness.  

 
PART 3  EXECUTION  
 
3.1 PROGRESS CLEANING  
 

A. General:  
1. Retain all stored items in an orderly arrangement allowing maximum access, not impeding drainage 

or traffic, and providing the required protection of materials.  
2. Do not allow the accumulation of scrap, debris, waste material, and other items not required for 

construction of this Work.  
3. Provide adequate storage for all items, awaiting removal from the job site, observing all 

requirements for fire prevention and protection of the ecology. 
4. Comply with the cleaning requirements of other sections in the Project Manual. 

 
B. Site:  

1. Weekly, and more often if necessary, inspect all arrangements of materials stored on the site; 
restack, tidy, or otherwise service.  All arrangements to meet the requirements of paragraph 3.01, 
A.1. above.  

2. Maintain the site in a neat and orderly condition at all times to the satisfaction of the Construction 
Program Manager.  

 
3.2 DUST CONTROL  
 

A. Maintain continuous cleaning and wetting procedures to control dust pollution at project site and haul routes 
as required by governing authorities and the Contract Documents.  Use power sweepers for street cleaning. 

 
B. Schedule cleaning so that resultant dust and contaminants will not fall on wet or newly coated surfaces.  
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C. Erect dust proof barriers at the interior of building to control the spreading of construction generated dust 
and debris to areas of the building not affected by renovation work. 

 
D. Provide dampened walk-off mats at dust proof barriers that are also used to access other areas of the 

building to prevent tracking of dust and debris to areas of the building not affected by renovation work.  
Provide progress cleaning as required. 

 
3.3 CLOSEOUT CLEANING 
 

A. Closeout cleaning shall be limited to those areas in which construction occurred and also the on-site 
sanitary facilities used by the contractor.   

 
B. Provide final cleaning of Work prior to Final Inspection at time indicated.  Employ experienced workers or 

professional cleaners for final cleaning.  Clean each surface or unit of work to condition expected from 
normal commercial building cleaning and maintenance program.  Comply with manufacturer's 
recommendations.  Complete following cleaning operations before requesting Owner review for Certification 
of Substantial Completion: 

 1. Clean equipment and fixtures to sanitary condition. 
 2. Clean or replace filters of operating equipment. 
 3. Clean debris from roofs, gutters, downspouts, and drainage systems. 

4. Clean mechanical and electrical equipment and spaces, including tops of pipes, ducts, equipment, 
etc. 

5. Remove grease, mastic, adhesives, dust, dirt, stains, fingerprints, labels and other foreign matter 
from sight exposed interior and exterior surfaces. 

6. Hose-clean exterior paved surfaces, rake clean other surfaces of grounds. 
7. Re-clean areas or equipment, after final inspection, if dirtied as result of Contractor's work in 

preparing for final inspection or completion of punchlist.   
8. Restore landscape damaged as a result of construction of this project including removal of ruts 

caused by vehicle traffic, removal of construction debris, replacement of damaged or contaminated 
soils and mulches, reseeding of damaged lawns, restoration of sidewalks or pathways damaged 
during construction and other landscaping repairs required as a result of construction activity as 
directed by the Owner’s Representative. 
 

B. Removal of protection:  Except as otherwise indicated or requested by Owner, remove temporary protection 
devices and facilities which were installed during course of Work to protect previously completed Work 
during remainder of construction period or to protect public. 

 
C. Compliance:  

 1. Comply with safety standards and governing regulations for cleaning operations. 
 2. Do not burn waste materials at Site. 
 3. Do not bury debris or excess materials on Owner's property. 
 4. Do not discharge volatile or other harmful or dangerous materials into drainage systems. 
 5. Remove waste materials from Site and dispose of in lawful manner.   
 
 
 
 END OF SECTION  
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PART 1 GENERAL  
 
1.1 RELATED DOCUMENTS 
     
 

A. Drawings and general provisions of the Contract, including General Conditions and Division 1 
Specification Sections, apply to this Section. 
 

1.2 SUMMARY 
 

A. This Section includes administrative and procedural requirements for the following: 
1.   Salvaging non-hazardous demolition and construction waste. 
2.  Recycling non-hazardous demolition and construction waste. 
3.   Disposing of non-hazardous demolition and construction waste. 

 
1.3 DEFINITIONS 

 
A. Clean:  Untreated and unpainted; not contaminated with oils, solvents, caulk, paint, or the like. 
B. Construction Waste:  Building and site improvement materials and other solid waste resulting from 

construction, remodeling, renovation, or repair operations.  Construction waste includes packaging. 
C. Demolition Waste:  Building and site improvement materials resulting from demolition or selective 

demolition operations. 
D. Disposal:  Removal off-site of demolition and construction waste and subsequent sale, recycling, reuse, 

or deposit in landfill or incinerator acceptable to authorities having jurisdiction. 
E. Diversion:   Avoidance of demolition and construction waste send to landfill or incineration.  Diversion 

does not include using materials for landfill, alternate daily cover on landfills, or materials used as fuel in 
waste-to-energy processes. 

F. Hazardous:  Exhibiting the characteristics of hazardous substances, i.e., ignitability, corrosiveness, 
toxicity or reactivity. 

G. Recycle:  Recovery of demolition or construction waste for subsequent processing in preparation for 
reuse. 

H. Recycling:  The process of sorting, cleansing, treating, and reconstituting solid waste and other discarded 
materials for the purpose of using the altered form.  Recycling does not include burning, incinerating, or 
thermally destroying waste. 

I. Salvage:  Recovery of demolition or construction waste and subsequent reuse or sale in another facility. 
J. Reuse:  Recovery of demolition or construction waste and subsequent incorporation into the Work. 
K. Source Separation:  The act of keeping different types of waste materials separate beginning from the 

first time they become waste. 
L. Toxic:  Poisonous to humans either immediately or after a long period of exposure. 
M. Trash:  Any product or material unable to be reused, returned, recycled, or salvaged. 
N. Waste:  Extra material or material that has reached the end of its useful life in its intended use.  Waste 

includes salvageable, returnable, recyclable, and reusable material. 
 
1.4 PERFOMANCE REQUIREMENTS 
 

A. The Owner has established that this Project shall generate the least amount of waste possible and that 
processes that ensure the generation of as little waste as possible due to error, poor planning, breakage, 
mishandling, contamination, or other factors shall be employed. 

B. Of the waste that is generated, as many of the waste materials as economically feasible shall be reused, 
salvaged, or recycled.  Waste disposal in landfills or incinerators shall be minimized, thereby reducing 
disposal costs. 

C. Salvage/Recycle Requirements:  Salvage and recycle as much non-hazardous demolition and 
construction waste as possible. 
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1.5 SUBMITTALS 
 

A. Construction Waste Management Plan (CWMP):  It is the intent of the specification to maximize the 
diversion of demolition and construction waste from landfill disposal. 

 
1.6 QUALITY ASSURANCE 
 

A. Regulatory Requirements:  Comply with all applicable local ordinances and regulations. 
B. Waste Management Meetings:  Conduct an initial conference at Project Site to comply with requirements 

in Division 1 Section “Project Management and Coordination”.  Contractor shall include discussions on 
construction waste management requirements in the preconstruction meeting.  Contractor shall include 
discussions on construction waste management requirements in the regular job meetings conducted 
during the course of the Project; at these meetings, review methods and procedures related to waste 
management including. 

   
 
1.7 CONSTRUCTION WASTE MANAGEMENT PLAN 
 

A.   General:  Develop and implement a CWMP consisting of waste identification, waste reduction work plan. 
 
B. Materials:  The following list of required materials, at a minimum, must be included for salvaged/recycling: 

1.   Cardboard 
2.   Clean dimensional wood 
3.   Beverage and food containers 
4.   Paper 
5.   Concrete 
6.   Concrete Masonry Units (Camus) 
7.   Asphalt:  Include the approximate weight of the asphalt paving to be crushed and              utilized 

as granulated fill from the existing paving as a component of waste material diverted from the 
landfill 

8.   Ferrous and non-ferrous metals (banding, stud trim, ductwork, piping, rebar, roofing, other trim, 
steel, iron, galvanized sheet steel, stainless steel, aluminum, copper, zinc, lead, brass, and 
bronze) 

9.   Stretch and shrink wrap 
10.  Gypsum wallboard 
11.  Paint containers and other clean, empty plastic containers 

C. Meetings:  Provide a description of the regular meetings to be held to address waste management. 
D. Materials Handling Procedures:  Provide a description of the means by which any waste materials 

identified will be protected from contamination, and a description of the means to be employed in 
recycling the above materials consistent with requirements for acceptance by designated facilities. 

 
PART 2 PRODUCTS 
 
Not Used. 
 
 
 
PART 3 EXECUTION 
 
3.1  PLAN IMPLEMENTATION 
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E. Miscellaneous:  Anything called out to be ground and used on-site should utilize an on-site grinder. 
1.   Grinder should be able to accommodate a variety of materials including masonry,             asphalt, 

shingles, wood, and drywall. 
 
 

3.6 DISPOSAL OF WASTE 
 

A. General:  Except for items or materials to be salvaged, recycled, or otherwise reused, remove waste 
materials from Project Site and legally dispose of them in a landfill or incinerator acceptable to authorities 
having jurisdiction. 
1.  Except as otherwise specified, do not allow waste materials that are to be disposed of to 

accumulate on-site. 
2.   Remove and transport debris in a manner that will prevent spillage on adjacent                  

surfaces and areas. 
B. Do not burn or bury waste materials on or off-site.  Appropriate on-site topical application of ground 

gypsum or wood, or use of site paving as granulated fill is considered reuse, not waste. 
 

 
END OF SECTION  
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PART 1 GENERAL 
 
1.1 SUMMARY 
 

A. Section Includes: 
 

1. Description of Requirements. 
2. Closeout Procedures. 
3. Record Document Submittals. 
4. Final Cleaning. 
5. System Start-Up. 
6. Testing. 
7. Training. 
8. Adjusting and Balancing. 
9. Operation and Maintenance Data. 
10. Warranties and Bonds. 
11. Spare Parts and Maintenance Materials. 
12. Prerequisites to Substantial Completion. 
13. Prerequisites to Final Acceptance. 

 
B. Related Sections:   

 
1. Section 01 1000 - Summary of Work. 

 
1.2 DESCRIPTION OF REQUIREMENTS 
 

A. Definitions:  Project Closeout is the terminology used to describe certain collective project requirements, 
indicating completion of Work, that shall be fulfilled near end of Contract time in preparation for Final 
Acceptance and occupancy of Work by the Owner, as well as final payment to Contractor and normal 
termination of Contract. 

 
B. Time of Contract Closeout is directly related to "Substantial Completion"; therefore, time of closeout may 

be either single time period for entire Work or series of time periods for individual elements of Work that 
have been certified as substantially complete at different dates.  This time variation, if any, shall be 
applicable to other provisions of this Section. 

 
1.3 CLOSEOUT PROCEDURES 
 

A. Contractor will initiate the close-out period by providing a written statement to the Owner and Architect 
stating that the Contract Documents have been reviewed, Work has been inspected and approved by the 
Contractor, and that Work is complete in accordance with Contract Documents and ready for Architect's 
review. 

 
B. Provide submittals to Architect that are required by governing or other authorities indicating that all work 

has been inspected and approved by the appropriate authorities. 
 
C. Submit written request for Final Application for Payment identifying total adjusted Contract Sum, previous 

payments, and sum remaining due. 
 
1.4 RECORD DOCUMENT SUBMITTALS 
 

A. Submit Record Documents in accordance with Specification Section 01 7839.   
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1.5 FINAL CLEANING 
 

A. Complete final cleaning in accordance with Specification Section 01 7413.   
 
 
1.7 WARRANTIES  
 

A. Submit Warranties in accordance with Specification Section 01 7833 
 
1.8 PREREQUISITES TO SUBSTANTIAL COMPLETION 
 

A. Complete following before requesting Architect's review for certification of Substantial Completion, either 
for entire Work or for portions of Work.  List known exceptions in request. 

 
 1. In progress payment request that coincides with, or is first request following date Substantial 

Completion is claimed, show either 100% completion for portion of Work claimed as "substantially 
complete", or list incomplete items, value of incomplete Work, and reason for Work being 
incomplete. 

 2. Include supporting documentation for completing Work noted as incomplete as indicated in these 
Contract Documents. 

 3. Submit statement showing accounting of changes to Contract Sum. 
 4. Submit specific warranties, workmanship/maintenance bonds, maintenance agreements, final 

certifications and similar documents. 
 5. Deliver tools, spare parts, extra stock of material and similar physical items to State. 
 6. Complete start-up testing of systems, Performance Periods, and instruction of State's operating 

and maintenance personnel.  Discontinue or change over and remove temporary facilities and 
services from Project Site, along with construction tools and facilities mock-ups and similar 
elements. 

 7. Complete final cleanup requirements, including touch-up painting of blemished surfaces. 
 8. Test fire and life safety systems in presence of Owner, Architect and City/County/State officials. 
 9. Obtain City of Bend Approvals as required. 

10. Complete major punchlist items. 
 11. Contractor shall submit copy of Contractor's Punchlist to Architect, clearly stating that building is 

ready for review with exception of items noted in Contractor's Punchlist.   
 

B. Review procedure:  Upon receipt of Contractor's request for review, Architect will either proceed with 
review or advise Contractor of unfulfilled prerequisites. 

 
C. Following initial review, Architect will either prepare Certificate of Substantial Completion or will advise 

Contractor of Work that must be performed before Certificate will be issued.   
Results of completed review will form initial "punchlist" for final acceptance. 

 
1.9 FINAL INSPECTION  
 

A. When Contractor considers Work complete, he shall submit written certification that:  
 

1. Contract Documents have been reviewed.  
2. Contractor has inspected Work for compliance with Contract Documents.  
3. Work has been completed in accordance with Contract Documents.  

 4. The Project, properties, and streets are finally cleaned of debris and dirt caused by Contractor 
operations.  

5. Work is complete and ready for final inspection.  
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B. Architect will inspect Work to verify completion status as soon as possible after receipt of Contractor's 
certification.  

 
C. Should Architect consider Work incomplete or defective:  

 
1. Architect will promptly notify Contractor and Owner in writing, listing incomplete or defective work.  
2. Contractor shall immediately remedy deficiencies, and send second written certification to 

Architect that Work is complete.  
3. Architect will reinspect Work.  

 
D. When Architect and Owner find Work acceptable under Contract Documents, they will jointly request 

Contractor to make closeout submittals.  
 
1.10 REINSPECTION FEES  
 

A. Should Architect be required to make more than two Substantial inspections or one Final inspection due 
to Contractor's failure to correct specified deficiencies, the Contractor shall bear all costs (including 
compensation for the Architect's and Construction Program Manager's additional services) made 
necessary thereby.  

 
1.11 EVIDENCE OF PAYMENTS AND RELEASE OF LIENS  
 

A. Contractor shall submit to the Owner the following:  
 

1. Contractor's Affidavit of Payment of Debt and Claims (AIA Documents G706, or similar form 
approved by the Owner).   

2. Contractor's Affidavit of Release of Liens (AIA Documents G706A or similar form approved by the 
Owner) including the following:  
a. Contractor's Release or Waiver of Liens.  
b. Separate releases or Waivers of Lien for each Subcontractor, supplier, and others with 

lien rights against Owner's property, together with list of those parties. 
 

B. Duly sign and execute all submittals, before delivery to Owner.  
 
1.12 FINAL ADJUSTMENT OF ACCOUNTS  
 

A. Submit final statement of accounting to the Owner, including the following:  
 

1. Original Contract Sum.  
2. Additions and deductions resulting from: 

a. Previous Change Orders.                 
b. Deductions for incomplete Work. (if any)   
c. Deductions for Liquidated Damages. (if any)  
d. Deductions for Reinspection Payments (if any)  

3. Total Contract Sum, as adjusted.  
4. Previous Payments  
5. Sum remaining due.  

 
B. The Owner will prepare and issue final Change Order, reflecting approved adjustments to Contract Sum 

not previously made by Change Orders.  
 
1.13 FINAL APPLICATION FOR PAYMENT  
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A. Follow procedures specified in General and Supplementary General Conditions.  
 
 
PART 2 PRODUCTS 
 
Not Used 
 
PART 3 EXECUTION 
 
Not Used 
 
 

END OF SECTION 
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PART 1 - GENERAL 
 
1.1 GENERAL REQUIREMENTS 
 

A. DESCRIPTION 
1. Coordinate related requirements specified in other parts of the Project Manual. 
2. Compile product data and related information appropriate for Owner's maintenance and operation. 
3. Prepare operating and maintenance data specified in this Section and referenced in other Sections. 
4. Prior to Owner's acceptance, instruct Owner's personnel in maintenance, equipment, and systems 

operation. 
5. For additional data requirements see respective Specifications Sections. 
6. Operation and maintenance manuals as specified herein, for all equipment for the total Project, 

shall be submitted per the submittal schedule at the end of this section. 
 

B. FORMS OF SUBMITTALS 
 1. Prepare data in instructional form for use by Owner's personnel. 
 2. Provide digital and physical copies of Operation and Maintenance Manuals/Data 
 3. Formatting of Physical Copies: 
  a. Size: 8-1/2" x 11". 
  b. Paper: 20 pound minimum, white for typed pages. 
  c. Text: Manufacturer's printed data, or neatly type written. 
  d: Drawings: 
   1) Provide reinforced punched binder tab, bound in with text. 
   2) Fold larger drawings to text page size. 

 e. Provide fly-leaf for each separate product, or each piece of operating equipment. 
   1) Provide typed description of product, and major component parts of equipment. 
   2) Provide indexed tabs. 

f. Cover: Identify each volume with typed or printed title "OPERATING AND 
MAINTENANCE INSTRUCTIONS".  List: 

   1) Title of Project. 
   2) Identity of general subject matter covered in the Manual. 
 4. Binders: 

 a. Commercial quality stiff cover, metal-hinged three-ring binders with durable and cleanable 
plastic covers; binders shall be Wilson Jones #344 Series or equivalent, as approved by 
the Owner. 

  b. Minimum ring size:  1". 
  c. When multiple binders are used, correlate data into related consistent groupings. 
 
1.2 OPERATING INSTRUCTIONS & MAINTENANCE MANUALS 
  

A. CONTENTS OF OPERATING INSTRUCTION & MAINTENANCE MANUALS FOR OPERATIONAL 
EQUIPMENT 

 1. General:  For all operational equipment installed, including general, mechanical and electrical 
operational equipment, Contractor shall submit operation and maintenance manuals as specified 
herein.  Manuals shall have a neatly typewritten table of contents for each volume, arranged in a 
systematic order. 

  a. Contractor, name of responsible principal, address and telephone number. 
  b. A list of each product required to be included, indexed to content of volume. 
  c. List, with each project, the name, address and telephone number of: 
   1) Subcontractor or Installer. 
   2) Maintenance Contractor, as appropriate. 
   3) Identify the area of responsibility for each. 
   4) Local source of supply for parts and replacement. 
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d. Identify each product by name and other identifying symbols as set forth in Contract 
Documents. 

 2. Product Data: 
  a. Product data shall contain detailed information, where applicable, relative to the following: 
   1) Equipment functions, operating characteristics, and limiting conditions. 
   2) Assembly, installation, alignment, adjustment and checking instructions. 
   3) Operating instructions for start-up, routine and normal operation, regulation and 

control, shutdown, and emergency conditions. 
   4) Detailed lubrication and routine and preventative maintenance instruction, including 

a schedule of recommended checks. 
   5) List of all parts and components of equipment stating catalog number and size of 

part used in or on equipment. 
   6) Safety precautions and safety features. 
   7) Outline, cross-section and assembly drawings, engineering data, and wiring 

diagrams. 
   8) Test data and performance curves. 
  b. Include only sheet pertinent to specific product. 
  c. Annotate each sheet to: 
   1) Clearly identify specific product or part installed. 
   2) Clearly identify data applicable to installation. 
  d. Delete references to inapplicable information. 
 3. Drawings: 

a. Supplement product data with drawings as necessary to clearly illustrate relations of 
component parts of equipment and system. 

b. Coordinate drawings with information in Project Record Documents to assure correct 
illustration of completed installation. 

 4. Supplement product/installation data with written text:   
  a. Organize in consistent format under separate headings for different procedures. 
  b. Provide logical sequence of installations for each procedure. 

5. Warranties, Bonds and Service Contracts:  Copy of each warranty, bond and service contract 
issued, signed over to the Owner and exercisable by Owner.  Provide information sheet for Owner's 
personnel indicating: 

  a. Proper procedures in event of failure. 
  b. Instances which might affect validity of warranties and bonds. 
 

B. CONTENTS OF MAINTENANCE MANUALS FOR NON-OPERATIONAL ITEMS 
 1. Submit 4 copies of complete manual in final form.  

2. For all architectural non-operational products, applied materials and finish items installed.  
Contractor shall submit maintenance manuals as specified herein.  Each manual shall contain 
detailed information, where applicable, relative to the following: 

  a. Manufacturer's data, given full information on products. 
   1) Catalog number, size, composition. 
   2) Color and texture designations. 
   3) Information required for re-ordering special manufactured products. 
   4) Parts Lists. 
  b. Instructions for care and maintenance: 
   1) Manufacturer's recommendation for types of cleaning agents and methods. 

 2) Cautions against cleaning agents and methods which are detrimental to the 
product. 

   3) Recommended schedule for cleaning and maintenance. 
   4) Instructions and recommendations for repair of finish. 
 3. For additional requirements for maintenance data, see respective Specification Sections 
 

C. ASSEMBLY OF OPERATION AND MAINTENANCE MANUALS 
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1. Assemble operation and maintenance data into digital PDF manuals for Owner's personnel use, with data 

arranged in the same sequence as, and identified by, the specification sections 
2. Digital Bookmarks: 

a. Digitally bookmark each specification section and each underlying product and system; include 

divider page for each bookmark; on divider page include a description of product and major component 

parts of equipment 
3. Cover 

a. Identify manuals with the title OPERATION AND MAINTENANCE INSTRUCTIONS; identify 

title of Project; identify subject matter of contents 
4. Project Directory 

a. Title and address of Project; names, addresses, and telephone numbers of Architect, Consultants, 

Contractor and subcontractors, with names of responsible parties 
5. Tables of Contents  

a. List every bookmarked specification section and underlying product and system, using the same 

identification as on the bookmark; where multiple volumes are required, include all volumes Tables of 

Contents in each volume, with the current volume clearly identified 
6. Text: 

a. Manufacturer’s Data 
7. Drawings 

a. Shop Drawings 
8. Arrangement of Contents: Organize each volume in parts as follows 

a. Project Directory 
b. Table of Contents, of all volumes, and of this volume 
c. Operation and Maintenance Data:  Arranged by system, then by product category 

i. Source data 
ii. Operation and maintenance data 
iii. Field quality control data 
iv. Photocopies of warranties and bonds 

 
1.3 TESTING – Unless specified elsewhere in these specifications, the following testing procedures will be 
 followed:   
 

A. Operating equipment and systems shall be tested in presence of Owner to demonstrate compliance with 
specified requirements. 

 1. Notify Owner, in writing, seven (7) days prior to tests scheduled under requirements of this Section. 
2. Testing shall be conducted under specified design operating conditions as recommended or 

approved by Owner and Owner’s Representative.   
 3. Provide copies of all test reports and records to Owner. 
 

B. All elements of systems shall be tested to demonstrate that total systems satisfy all requirements of these 
Specifications.  Testing shall be accomplished on hierarchical basis.  Test each piece of equipment for 
proper operation, followed by each subsystem, followed by entire system, followed by inter-ties to other 
major systems. 

 
C. All special testing materials and equipment shall be provided by Contractor. 

 
D. Owner-Witnessed Contractor's Tests: 

1. System shall be checked for proper installation, shall be adjusted, and shall be calibrated to verify 
that it is ready to function as specified. 

2. All system elements shall be checked to verify that they have been installed properly and that all 
connections have been made correctly. 

 3. All discrete elements and sub-systems shall be adjusted and shall be checked for proper operation. 
 4. Operational Tests shall be complete prior to starting Functional Acceptance Tests. 
 5. Provide copies of all test reports and records to Owner. 
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E. Owner-Witnessed Functional Tests: 

1. Objective of these tests is to demonstrate that system is operating and complying with specified 
performance requirements. 

2. Owner-witnessed Functional Acceptance Test shall be performed on complete system.  Each 
function shall be demonstrated to satisfaction of Owner on paragraph-by-paragraph basis of 
Contractor's written test procedure, developed to demonstrate conformance to requirements of 
Contract Specifications. 

3. Functional acceptance test shall be witnessed and signed off by Owner upon satisfactory 
completion. 

4. Actual testing program shall be conducted in accordance with prior approved procedures and shall 
be documented as required hereinafter. 

 5. Notify Owner at least two weeks prior to date of Functional Acceptance Test. 
 6. Test systems independent of, and prior to, tie into off-site systems. 
 

F. Performance Period: 
1. Upon successful completion of Owner-Witnessed Functional Test, Performance Period (30 

consecutive calendar days) shall commence on first day following performance test.  This period 
shall be completed prior to final acceptance of the project.  The commencement of the warranty 
period is scheduled from the beginning date of the performance period which has been successfully 
completed.  In event of failure to meet standard of performance during any initiated performance 
period, it is not required that one 30-calendar day period expire in order for another performance 
period to begin.   

2. If equipment or system operates so as to demonstrate continuing compliance with specified 
requirements for period of 30 consecutive calendars days from commencement date of 
performance period, it shall be deemed to have met standard of performance.  In addition, 
equipment or systems shall operate in conformance with all Contract Specifications and with 
Contractor's bid and published Specifications in effect on date Contract is executed, provided such 
specifications are equal to or better than specifications submitted with Contractor's bid. 

3. Equipment shall not be accepted by Owner, and final payment shall not be made by Owner, until 
standard of performance is met. 

4. Systems shall be first tested as independent building systems to meet the building substantial 
completion requirements followed by successful tests of systems tied into Owner's systems which 
include but are not limited to, one off-site security/alarm monitoring agency. 

 
G. Test Procedure Development and Test Documentation: 

1. Within thirty (30) days after Award of Contract, Contractor shall prepare and submit to Owner’s 
Representative and to Owner for review, detailed descriptions of tests procedures which Contractor 
proposed to perform to demonstrate conformance of completed systems of instrumentation and 
controls to these Specifications.   

2. Decision of Owner’s Representative upon acceptability of test procedures shall be final. 
3. Equipment shall not be accepted by Owner, and final payments shall not be made by Owner until 

standard of performance is met. 
  

H. Operational Tests: 
1. Contractor shall prepare checkoff sheet(s) for each system.  These checkoff and data sheets shall 

form basis for these operational tests and this documentation. 
2. Each checkoff sheet shall cite following information and shall provide spaces for signoff on 

individual items and on completed systems by Owner and Owner’s Representative. 
 a. Project name. 
 b. For each element:  tag number, description, manufacturer and model number, installation 

bulletin, and specification sheet number. 
3. Each Instrument Calibration sheet shall provide adequate information and space for signoff on 

individual items and on completed units by Contractor. 
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1.4 OPERATION & MAINTENANCE INSTRUCTIONS 
 

A. INSTRUCTION OF OWNER'S PERSONNEL 
1. After Substantial Completion and prior to Final Inspection or Full Acceptance of the Project, 

Contractor shall provide qualified personnel for conducting full operation and maintenance training 
and instructions in the operation, adjustment and maintenance of all operating equipment and 
systems to Owner's designated personnel; include all general, mechanical and electrical operating 
systems and equipment.  Provide a minimum of 40 hours of such training and instructions, 
conducted to Owner's satisfaction.    

2. Except as otherwise specified, arrange for each installer of work requiring continuing maintenance 
or operation, to meet with Owner's personnel, at project site, to provide basic instructions needed 
for proper operation and maintenance of entire work.  Include instructions by manufacturer's 
representatives where installers are not expert in the required procedures.     

3. Use operating and maintenance manuals as the basis for instruction.  Review contents of Manual 
with personnel in full detail to explain all aspect of operations and maintenance; include as a 
minimum record documentation, tools, spare parts and materials, lubricants, fuels, identification 
system, control sequences, hazards, cleaning and renewal of finishes, and similar procedures and 
facilities. 

4. For operational equipment, demonstrate start-up, shut-down, emergency operations, noise and 
vibration adjustments, safety, economy/efficiency adjustments, and similar operations.  Review 
maintenance and operations in relation with applicable warranties, agreements to maintain, bonds 
and similar continuing commitments. 

5. All equipment operation and maintenance instructions and training shall be video taped by the 
Contractor and the edited film delivered to the Owner. 

6. For additional requirements for operations instruction, see respective Specification Sections. 
 
1.5 SUBMITTALS 
 

A. SUBMITTAL SCHEDULE 
 

1. Submit to the Architect one (1) copy of preliminary drafts of proposed formats and outlines of 
contents 60 days prior to date of Substantial Completion for each phase of work.  Architect will 
review and return with comments. 

2. Submit to the Architect one (1) copy of completed data in final form thirty (30) days prior to date of 
Substantial Completion, for each phase of work.  After review, copy will be returned with 
accompanying comments. 

3. Make corrections based on copy returned and submit specified number of copies of approved data 
in final form fourteen (14) days prior to Substantial Completion for each phase of work.  The 
Architect will be the sole judge of the completeness of the manual. 

4. After receipt of the Architect’s approval, the Contractor shall prepare and transmit to the Owner two 
(2) final copies of each of the above manuals not later than ten (10) days following the receipt of the 
Architect’s approval.   

 
  
 
 

END OF SECTION 
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PART 1 GENERAL 
 
1.1 REQUIREMENTS INCLUDED  
 

A. Compile specified Warranties and Bonds.  
B. Compile specified Service and Maintenance Contracts.  
C. Review submittals to verify compliance with Contract Documents.  

 
1.2 RELATED REQUIREMENTS  
 

A. Bid Bond:  See General and Supplementary General Conditions.  
B. Performance Bond and Labor and Material Payment Bond:  See General and Supplementary General 

Conditions.  
C. Warranty of Work After Final Payment:  See General and Supplementary General Conditions.  
D. Contract Closeout:  Section 01 7800.  

 
1.3 SUBMITTAL REQUIREMENTS  
 

A. Assemble Warranties, Bonds, and Service and Maintenance Contracts, executed by each of the respective 
Manufacturer, Suppliers and Subcontractors.  

B. Number of original signed copies required:  Four (4) each.  
C. Table of Contents:  Neatly type in orderly sequence.  
D. Provide complete information for each item:  

 1. Product or Work Item.  
 2. Firm, with name of principal, address, and telephone number.  
 3. Beginning date of Warranty, Bond, or Service and Maintenance Contract.  
 4. Duration of Warranty, Bond, or Service and Maintenance Contract.  
 5. Provide the following information for Owner's Personnel:  
  a. Procedure in case of failure or malfunction. 
  b. Instances which affect Warranty or Bond validity.  
 6. Contractor, name of responsible principal, address, and telephone number.  
 
1.4 SUBMITTAL FORM  
 

A. Punch sheets for 3-ring binder.  
B. Size:  8-1/2 x 11 inches.  
C. Fold larger sheets to fit into binder.  
D. Cover:  Identify each packet with typed or printed title "WARRANTIES AND BONDS":  List:  

 1. Title of Project.            
 2. Name of Contractor.  
 
1.5 SUBMITTAL TIME  
 

A. See Section 01 7800  
 
1.6 SUBMITTAL LOCATION  
 

A. Bind with Owner's Maintenance Manual specified in Section 01 7823.  
 
PART 2 PRODUCTS 
Not Used 
 
PART 3 EXECUTION 
Not Used 
 END OF SECTION 


